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Region Northeast
Sale name Chattawood F I Sorts
Sort # Sort Sort Specifications Species Estimated 

MBF
Volume  

Tons
Delivered 

Value 
Unit 

($/MBF or 
$/Ton)

Total Sort 
Value 

1 Saw Log 6"+ dib Ponderosa pine 306 1,561 TON

Sort Total 306 1,561
2 Hew 4" - 7" dib Douglas Fir/Larch 536 2,787 TON

Lodgepole pine

Sort Total 536 2,787
3 Saw Log 8"+ dib Douglas Fir/Larch 82 500 TON

Sort Total 82 500
4 Utility 4"+ dib Douglas Fir/Larch 43 387 TON

Lodgepole pine

Sort Total 43 387
Sale Total 967 5,235

CONTRACT HARVEST SORT SCHEDULE

1/25/2006 chattawood sorts.xls



Contract Harvesting 
Statement of Qualifications For 

Chattawood FI Contract Harvest Timber Sale 
 

This form must be completely filled out and signed by submittor to qualify for evaluation 
 

SECTION 1.  GENERAL INFORMATION  
 

Submittor Name 
 
Company Name  

Company Owner Name 
 
Company Mailing Address (Street, City, State, Zip Code) 
 
 

 
 
 

Telephone Number(s)                                                               Fax Number(s)  

E-Mail Address 

 

 

 
 

SECTION 2.  FINANCIAL INFORMATION   (Mandatory to achieve eligible bidder status) 
 
A. Provide proof of your ability to attain bonding as described in clause P-91 of the Harvesting 

Contract.  If proof of bonding, such as a letter from bank or bonding Co. is not provided, 
candidate is disqualified.  

B.  Attach a current Business Profile Report (Credit Report dated within the last 30 days).  If credit 
report is not provided, candidate is disqualified. (Financial information will be returned after 
SOQs for this project have been evaluated) 

C.  Attach a statement of profitability or declaration indicating your firm’s profitability status for each 
of the previous three years.  If candidate is unable to show a profit for any of the previous 3 
years, candidate is disqualified. 

 
 



D. Answer each of the following questions.  If ‘yes’ to any, attach an explanation including date and 
circumstances. 

Have you ever filed Chapter 11 Bankruptcy?   
Yes  No  

Have you defaulted on a loan or harvesting contract in the past five years?   
Yes  No  

Have you had any log liens placed upon you in the past five years?   
Yes  No  

Have you experienced any foreclosures in the past five years?   
Yes  No  
 

 
 

SECTION 3.  EQUIPMENT AND WORK PLAN   (Mandatory to achieve eligible bidder 
status) 

 
SPECIAL REQUIREMENTS:   
Pile all slash that accumulates within 200 feet of State highway 398, N. Deer Lake, 

Grouse Ck., Perry, Owens and Denison-Chattaroy Roads. Piles will be dirt free and no piles 
smaller than 15’x15’x4’high.  
Contact and work with Power Company to safely Harvest Unit 6, which has both overhead 
power lines and a gas line with in the boundaries. 
This project will require the harvest and delivery of a large amount of timber in a relatively short 
operating window. It is imperative that the successful harvester has the ability and resources 
available to complete this project within the anticipated work schedule as described earlier in this 
RFSOQ. 
 
SECTION 3A: Statement of Available Resources and Work Plan 
 

Attach a written ‘Statement of Available Resources and Work Plan’ that describes the 
resources you have at your disposal and demonstrates that you have the ability to 
complete the project within the estimated project schedule.  Your statement must 
provide a time-line indicating your estimated rate of log deliveries to the state’s 
designated log purchaser locations.  Your written statement must also describe your 
plan to achieve any special work requirements mentioned above.   

 
SECTION 3B: Equipment List 
 

List in the form below all equipment available for use on this harvesting contract 
including road building machinery and subcontractor equipment.   

 
The evaluation committee will use this information to determine whether the Harvester has the 
needed equipment and capacity to complete the required work.  If Harvester has not listed the 
required equipment and provided a written statement describing the harvester’s capabilities to 
complete this project within the estimated project schedule, it will be determined that they are 
unable to do the work and will be disqualified from further consideration, unless an adequate 

 
 



equipment substitution, as determined by the State, is provided. 
 

EQUIPMENT LIST 
 
***  Asterisks and bolded text  *** indicate required equipment 
 

 Function  Make, Model and Number of Pieces of Equipment  

Communications  

Compactor  

De-limber(s)  

Dozer(s)  

Dump Truck(s)  

Feller Buncher(s)  

Fire Truck(s)  

Forwarder(s)  

Frontend Loader(s)  

Grader(s)  

Grapple Cat(s)  

Grinder/Chipper  

Hand Fallers  

Harvester(s)  

Helicopter(s)  

Highlead Cable Yarder(s)  

Locking Carriage(s)  

Log Truck(s)  

Lowboy/Flatbed Trailer(s)  

Motorized Carriage(s)  

Processor (s), (Cut to length)  

Rock Drill  

Rock Crusher  

Rubber Tired Skidder(s)  

 
 



Self Loader(s)  

Shovel/Excavator(s)  

Skidder(s)-Line Yarding 
Capability 

 

Skyline Yarder(s)  

Tracked Skidder(s)  

Other Equipment  

 
 

SECTION 4.  EXPERIENCE    
 

SECTION 4A.  BUSINESS EXPERIENCE UNIQUE TO EACH HARVEST TYPE  
 

***  Asterisks and bolded text  ***  indicate project required harvest types 
 

 Total number of years in the timber harvesting business?  
 

Harvest Type Total Years 
Experience Harvest Type Total Years 

Experience 
Ground Based Clearcutting  Multi-span Cable   
Ground Based 
Thinning/Partial Cutting  Pole Harvest  

Cable Clearcutting  Aerial Clearcutting or Thinning 
(Helicopter or Balloon)  

Cable Thinning/Partial Cuttting     
 
SECTION 4B.  CONTRACTING EXPERIENCE OTHER THAN DNR [federal, state (non-DNR), 
county, city, private, etc.]  
 
 (Non-DNR experience) 
 

Firm or Government Agency Number of Sales/Duties Performed 
Federal  
State (other than DNR)  
County  
City  
Tribal  
Private  
Other  

 
 
SECTION 4C.  DEPARTMENT OF NATURAL RESOURCES EXPERIENCE  

 
 



 
List the DNR sales in which you have performed harvest activities and what those activities 
were. 

Name of DNR Sale Harvest Activity Performed 
  
  
  
  
  
  
  
  
  
  

 
 

SECTION 5.  USE OF SUBCONTRACTORS  
 

If subcontractors will be used to perform any operations required in the Harvesting Contract list 
the function, Subcontractor name and years of experience performing the function. 
 

Operation (i.e., road 
building, falling, 

hauling, etc.) 

Subcontractor Name 
(List the name of the Company or Person expected 

to perform the work) 

Total Years of 
Experience 

   

   

   

   

   

 
 

SECTION 6.  SAFETY & REGULATORY COMPLIANCE  
 
A.  List any L&I violations you or your subcontractors have had within the past 24 months including 
date, type of violation, citation number and penalty.  Information provided will be verified with the 
Department of Labor and Industries.  
 
 

 

 
 



 
B.  List any Forest Practices violations you or your subcontractors have had within the last 24 months 
including date, type of violation, citation number and penalty. Information provided will be verified 
with the Department of Natural Resources. 
 
 

 

 
 

SECTION 7.  REFERENCES   
Please list the following references including individual name, company name, addresses and 
phone numbers. Information must be current and valid. (References must be available within 1 
week of SOQ deadline date) 
At least three of the listed references will be contacted. 
 
1.  The last three firms or agencies that contracted with you: 
a. 

 

b. 

 

c. 

 

 
2.  Three firms you have manufactured logs for: 
a. 

 

b. 

 

c. 

 

 
3.  Last three DNR contract administrators you have worked for: 
a. 

 

b. 

 

c. 

 
 



 

 
 

SECTION 8.  LOGGING ASSOCIATIONS  
 
List organizations your company maintains membership with, accreditations and/or 
certifications. 
 
 
 

 

 

 
I certify that information contained in this Statement of Qualifications and the attachments are 
true and correct.  I also understand that all information is subject to public disclosure as defined 
by RCW 42.17.250 to 42.17.340 “Public Records.”  
 
 
_______________________________________   _____________________ 
Signature of Authorized Representative   Date 
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Estimated Project Schedule 
 
The following dates represent project timeline estimates.  This schedule is a guide and may 
be adjusted to account for holidays and weekends and to accommodate staff schedules.  
Harvester Selection should be completed prior to BNR approval of the sale. 
 

Chattawood FI 
 

Advertise RFSOQ 1/10/06 

Issue RFSOQ Packets 1/25/06 

Harvester Meeting  1/26/06 

Deadline for completed SOQs’ 2/10/06 

Evaluation of SOQs’ 

Announcement of Eligible bidders 

Issue Bid Forms 
Eligible Bidder selection appeal 
period begins 

 
 
 
2/13/06 

Eligible Bidder selection appeal 
period ends 2/24/06 

Deadline for bid submission 3/6/06 

Bid Opening & Notification  
Harvesting selection appeal period 
begins  

3/7/06 This date must be 3 months before log 
sort auction date for appraisal purposes. 

H
ar

ve
st

er
 S

el
ec

tio
n 

Harvesting selection appeal period 
ends  3/16/06 

   

BNR Approval 5/2/06 

Log Sort Auction Date  6/20/06 
Confirmation of Log Sort Auction 
and Harvester Services Contract 
Signing 

6/30/06 

Log Purchaser Contract Signing  7/7/06 

Begin Operations 7/12/06 

A
uc

tio
n 

&
 O

pe
ra

tio
ns

 

Complete Operations  12/30/06 
 
 
Bold texts are anchor dates or pre-determined dates 
 



DRAFT 

  
 
 
 
 
 
 
 
       

STATE OF WASHINGTON 
DEPARTMENT OF NATURAL RESOURCES 

 
 

REQUEST FOR STATEMENT OF QUALIFICATIONS 
RFSOQ NO. 30-077950                        

 
 
 
 
PROJECT TITLE: Chattawood FI 
 
STATEMENT OF QUALIFICATIONS DUE DATE: February 10, 2006 
 
EXPECTED TIME PERIOD FOR CONTRACT: 7/7/06 through 12/30/06 
 
CONTRACTOR ELIGIBILITY:  This procurement is open to those contractors who satisfy the 
minimum qualifications and who are available for work in Washington State.  
 
 
 
 
 

TABLE OF CONTENTS 
 
 

SECTION 1 INTRODUCTION............................................................................2 
SECTION 2 GENERAL INFORMATION FOR HARVESTERS ......................3 
SECTION 3 PROJECT SCOPE OF WORK ........................................................6 
SECTION 4 STATEMENT OF QUALIFICATIONS (SOQ)..............................6 
SECTION 5 SOQ EVALUATION AND ELIGIBLE BIDDER 

DECLARATION .............................................................................7 
SECTION 6 RFSOQ EXHIBITS..........................................................................9 
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SECTION 1 INTRODUCTION 
 
1.01 Project Summary 
The Washington State Department of Natural Resources, (DNR) solicits Statements of 
Qualifications from firms interested in participating on a project described below: 
 
Defined in the Harvesting Services Contract.  The selected harvester will be expected to access, cut, 
yard, load and haul logs from the Chattawood FI CH Timber Sale to specified delivery points.  The 
Purchaser’s of the log sorts will specify delivery points. 
 
1.02 Purpose and Background 
This Request for Statement of Qualifications seeks responses from qualified harvesters, logging 
firms, operators of logging equipment or any firms, businesses or individuals who would be 
interested in contract harvesting approximately 5,235 tons of timber in 6 unit(s) for the Department 
of Natural Resources in the Northeast Region. 
 
1.03 Minimum Qualifications 
Candidate Harvesters must be licensed to do business in the State of Washington.  Candidate 
Harvesters must have 10 years experience in timber harvest and forest road construction.  
Candidate Harvesters must be capable of performing the work and meet the requirements outlined in 
the attached Harvesting Services Contract and Road Plan. 
 
Candidate Harvesters must participate in a two-part process to bid on the work defined by the 
Harvesting Contract (Attachment A) and Road Plan (Attachment B).  First, a Statement of 
Qualifications must be submitted.  The Statement will be evaluated by the State using the criteria set 
forth in Section 4 and a list of Eligible Bidders will be formed.  Second, Eligible Bidders will be 
requested to submit a bid for the Harvesting Services Contract.  The State will award the contract to 
the eligible bidder who submitted the lowest bid. 
 
Proposals from Candidate Harvesters who do not meet these minimum qualifications shall be 
rejected. 
 
1.04 Contract Term 
The period of performance of the Harvesting Service Contract resulting from this Request for 
Statement of Qualifications (RFSOQ) and subsequent bidding process is tentatively scheduled for 
7/7/06 to 12/30/06.  Any amendments extending the period of performance shall be at DNR’s sole 
discretion. 
 
1.05 Payment for Work  
Payment will be calculated using: 

 The Contracted Harvester’s bid rate per ton 
 An additional haul rate of $2.10 per ton base rate plus $0.11 per ton per A mile 

and $0.13 per ton per B\C mile to the Purchaser’s designated delivery point 
 An additional road construction rate for road construction, reconstruction and 

road abandonment as indicated in the Harvesting Services Contract. (P-027) 
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1.06 RFSOQ Definitions 
Definitions of terms used in this Request for Statement of Qualifications. 
 

Contractor / Harvester - Individual or company selected to harvest and haul logs for the State. 
 Harvester may also be required to perform roadwork as required in the Harvesting Services 
Contract and Road Plan. 

 
DNR - The State of Washington, Department of Natural Resources. 
 
Eligible Bidder - Candidate Harvester who’s Statement of Qualifications has scored a pre-

determined minimum point total (as determined by the DNR).  Only eligible bidders are 
requested to submit a bid for the work outlined in the Harvesting Services Contract. 

 
Harvesting Services Contract - the agreement between the State and a Harvester that defines 

the work to be done by the Harvester.  The Harvester and the State sign this contract after the 
timber sale auction where the Purchaser’s of the log sorts has been determined. 

 
Purchaser - Person or Company that has purchased logs to be delivered by the Harvester of a 

Contract Harvesting Sale.  A Contract Harvesting sale usually has numerous Purchasers. 
 
Request for Statement of Qualifications (RFSOQ) - A formal procurement process.  The 

objective is to select the firms qualified to bid for the right to perform the work defined in 
the RFSOQ. 

 
Request for Statement of Qualifications Coordinator - DNR employee who oversees the 

Harvester Selection Process and serves as the main point of contact between the DNR and 
Candidate Harvesters.  The Coordinator may delegate some of the duties, but is responsible 
for ensuring the process is properly followed and documented. 

 
Statement of Qualifications (SOQ) – Document to be filled out by Candidate Harvesters and 

submitted to the DNR.  Lists the Candidate Harvesters experience, qualifications, 
background information and references.  Used by an evaluation team to determine which 
Candidate Harvesters are qualified to bid for the right to perform the harvesting project. 
 

 
 

SECTION 2 GENERAL INFORMATION FOR HARVESTERS 
 
2.01 RFSOQ Coordinator 
The RFSOQ Coordinator is the sole point of contact in the DNR for this eligible bidder selection 
process.  All communication between the Candidate Harvester and the DNR shall be with the 
RFSOQ Coordinator. 
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RFSOQ Coordinator Bob McKellar 

Address P.O. Box 190 

City, State, Zip Code Colville, WA 99114 

Phone Number (509) 684-7474 

Fax Number (509) 68407484 

E-Mail Address Robert.mckellar@wadnr.gov 
 
2.02 Estimated Project Schedule 
As defined in the Project Schedule (See Exhibit A) 
The DNR reserves the right to revise this schedule. 

 
2.03 Harvester Meeting 
DNR recommends that Candidate Harvesters who intend to submit a SOQ attend the Harvester 
meeting.  This meeting will be held on January 26 at 10:30, in Colville Armory.  (Next door to the 
Northeast Region Office) Attendance is not mandatory.   

 
DNR will send a copy of the questions and answers from the Harvester meeting to each Candidate 
Harvester who received a copy of the RFSOQ.  Written questions may be submitted in advance of 
the meeting to the RFSOQ Coordinator.  The DNR shall be bound only to written answers to 
questions.  Oral responses given at the Harvester meeting are unofficial. 
 
OR  (Select one only) 
 
2.03 Pre-SOQ Candidate Harvester Questions 
Candidate Harvesters may mail, FAX, or E-mail questions about the RFSOQ to the RFSOQ 
Coordinator.  The RFSOQ Coordinator will accept questions until 4:30, February 10, 2006.  
Questions received after this date and time will not be answered unless the RFSOQ Coordinator 
decides that it is in the DNR’s best interests to answer them. A copy of the question(s) received, 
along with the DNR’s official answer(s), will be mailed or faxed to each Candidate Harvester who 
received a copy of the RFSOQ.  This copy will become an addendum to the RFSOQ. The DNR shall 
be bound only by written answers to questions. Oral responses given on the telephone will be 
considered unofficial. 
 
2.04 Submitting Statement of Qualifications 
Candidate Harvesters must submit four copies of their Statement of Qualifications.  One copy must 
have original signatures while three copies may have photocopied signatures.  The SOQ, whether 
mailed or hand delivered, must arrive at the DNR no later than 4:30pm, local time, on February 10, 
2006. 
 
The SOQ is to be sent to the RFSOQ Coordinator at the address listed in Item 2.01 above.  The 
envelope should be clearly marked “Attention RFSOQ Coordinator, Statement of Qualifications 
Enclosed, Do Not Open Until February 13, 2006.” 
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Candidate Harvesters who mail SOQs should allow for normal mail delivery time to ensure timely 
delivery of their SOQs to the RFSOQ Coordinator.  Candidate Harvesters assume the risk for the 
method of delivery they choose.  The DNR assumes no responsibility for delays caused by a delivery 
service.  SOQs may not be transmitted electronically. 
 
Late SOQs will not be accepted and will be automatically disqualified from further consideration. 
All SOQs and any accompanying documentation become the property of the DNR and will not be 
returned. 
 
2.05 Proprietary Information/Public Disclosure.  Materials submitted in response to this 
RFSOQ become the property of the DNR. 
 
All SOQs received shall remain confidential until the contract, if any, resulting from this RFSOQ is 
signed by the Commissioner of Public Lands or designated representative and the apparent 
successful Contractor.  After signing, the proposals become public records as defined in RCW 
42.17.250 to .340, Public Records. 
 
The Candidate Harvester must clearly mark information in the proposal that the Candidate Harvester 
desires to claim as proprietary and exempt from disclosure under the provisions of RCW 42.17.250 
to .340.  The page must be identified by printing the word ‘Proprietary’ on the lower right hand 
corner of the page and the particular portion of the page that the Candidate Harvester claims as 
proprietary must be clearly marked. 
 
The DNR will consider a Candidate Harvester’s request for exemption from disclosure. DNR will 
make a decision based on applicable laws.  Marking the entire proposal exempt from disclosure will 
not be honored.  The Candidate Harvester must be reasonable in designating information as 
confidential.  If any information is marked as proprietary in the proposal, such information will not 
be made available until the affected Candidate Harvester has been given an opportunity to seek a 
court injunction against the requested disclosure. 
 
DNR will charge for copying and shipping, as permitted by RCW 42.17.300.  No fee shall be 
charged for inspection of contract files. Twenty-four (24) hours notice to the RFSOQ Coordinator is 
required.  All requests for information should be directed to the Coordinator. 
 
2.06 Statement of Qualifications Format 
The SOQ shall include:  

1) Letter of Submittal 
2) Completed Statement of Qualifications (SOQ) Form 
3) All attachments incorporated by reference    

 
2.07 Letter of Submittal 
The letter must include the following, in the order given: 

1) An itemized list of all materials and enclosures that collectively form the SOQ. 
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2) A reference to all RFSOQ amendments received by the Candidate Harvester by 
amendment issue date, or a statement that none were received  

3) The Candidate Harvester may include any other topics or statements in the letter that 
the Candidate Harvester feels are appropriate. 

4) The letter must be signed by an individual who has full authority to legally bind the 
entity submitting the SOQ to the terms and conditions of a Harvesting Services 
Contract; and 

5) The letter must provide the Candidate Harvester’s FAX number, address, phone 
number and e-mail address. 

 
2.08 Revisions to the RFSOQ 
The DNR reserves the right to revise the RFSOQ and/or to issue addenda to the RFSOQ.  The 
published questions and answers from the Pre-proposal meeting/questions shall be an addendum to 
the RFSOQ. 
 
The DNR also reserves the right to cancel or to reissue the RFSOQ in whole or in part, prior to 
execution of a Harvesting Services contract.  If DNR finds it necessary to revise any part of the 
RFSOQ, addenda will be provided to all those who received the RFSOQ. 
 
2.09 Most Favorable Terms 
The State reserves the right to determine Eligible Bidders without further discussion of the 
Statement submitted.  Therefore, the Statement should be submitted initially on the most favorable 
terms, which the Candidate Harvester can propose.  There will be no best and final offer procedure.  
The State does reserve the right to contact a Candidate Harvester for clarification of its Statement. 
 
2.10 Costs to Propose 
The DNR will not be liable for any costs that the Candidate Harvester incurs in preparing a SOQ 
related to this RFSOQ or any other activities related to responding to this RFSOQ. 
 
2.11 Statement of Qualifications Requirements 
A Checklist of SOQ Requirements (Responsiveness) is attached as Exhibit F.  The checklist is 
designed to assist the Candidate Harvester in preparing a SOQ 
 
 

SECTION 3 PROJECT SCOPE OF WORK 
 
3.01 Project Scope of Work.  
As defined in the Harvesting Services Contract, Road Plan and Timber Sale Map (See Exhibits B, C 
and D). 
 
 

SECTION 4 STATEMENT OF QUALIFICATIONS (SOQ) 
 
4.01 Complete the Statement of Qualifications 
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Provide information requested on the attached Statement of Qualifications form (See Exhibit E). 
 

 
SECTION 5 SOQ EVALUATION AND ELIGIBLE BIDDER 

DECLARATION 
 
5.01 Evaluation Team.   
DNR will designate an evaluation team to evaluate Statements of Qualifications.   The evaluation 
team will score the Statements of Qualifications that meet the minimum requirements stated in this 
RFSOQ.  Statements of Qualifications will be evaluated according to the requirements outlined in 
this RFSOQ and any addenda, which are issued. 
 
5.02 Administrative Requirements.   
The RFSOQ Coordinator will review all Statements of Qualifications to determine compliance with 
administrative requirements and instructions specified in the RFSOQ.  Only Statements of 
Qualifications meeting the minimum requirements will be forwarded to the evaluation team for 
further review.  (See Exhibit F for a Checklist of Proposal Requirements.) 
 
5.03 Responsibleness.   
When evaluating SOQs, the evaluation team will consider candidate Harvester’s responsibleness.  A 
Candidate Harvester is responsible if it: 
 
• Has adequate financial resources to perform the contract, or the ability to obtain them;  
 
• Is able to comply with the required delivery or performance schedule, taking into 

consideration all existing commercial and governmental business commitments;  
 
• Has a satisfactory performance record.  A Candidate Harvester shall not be determined 

responsible or non-responsible solely on the basis of a lack of relevant performance history, 
unless the DNR determines special standards are appropriate. Any special standards will be 
properly identified in this solicitation and will apply to all Candidate Harvesters.  A 
Candidate Harvester that is or recently has been seriously deficient in contract performance 
shall be presumed to be non-responsible, unless the DNR determines that the circumstances 
were properly beyond the Candidate Harvester’s control, or that the Candidate Harvester has 
taken appropriate corrective action. Past failure to apply sufficient tenacity and perseverance 
to perform acceptably is strong evidence of non-responsibility.  Failure to meet the quality 
requirements of the contract is a significant factor to consider in determining satisfactory 
performance.  The DNR shall consider the number of contracts involved and the extent of 
deficient performance in each contract when making this determination.   

 
5.04 Information Used for Evaluation.   
Evaluators will use the information in the Candidate Harvester’s SOQ and information gathered 
from Candidate Harvester’s references.  No other information will be supplied to or used by the 
evaluation team. 
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5.05 Signatures 
SOQs must be signed and dated by a person authorized to bind the Candidate Harvester to a 
contractual arrangement, e.g., the President or Executive Director if a corporation, the managing 
partner if a partnership, or the proprietor if a sole proprietorship. 
 
5.06 Failure to Comply 
If the Candidate Harvester fails to comply with any requirement of the RFSOQ, DNR will reject the 
SOQ.  
 
5.07 Rejecting Statements of Qualifications 
The DNR reserves the right at its sole discretion to reject any and all SOQs received without penalty 
and not to issue a contract from this RFSOQ.  The DNR also reserves the right at its sole discretion 
to waive minor administrative irregularities contained in any SOQ. 
 
5.08 Notification to Ineligible Bidders.   
Firms who’s SOQs have not been selected for further negotiation or award will be notified via FAX 
or mail at the FAX number or address given in the SOQ. 
 
5.09 Notification to Eligible Bidders.   
Firms who’s SOQs have been selected to bid for a Harvesting Services Contract will be notified 
via FAX or mail at the FAX number or address given in the SOQ. 
 
Eligible bidders will be sent Contract Harvesting bid forms along with any additional materials 
necessary for them to complete the bidding process. 
 
5.10 Debriefing of Unsuccessful Candidate Harvesters.   
Candidate Harvesters who submitted a SOQ that were designated as ineligible bidders will be given 
the opportunity for a debriefing conference.  Candidate Harvesters wishing a debriefing conference 
must contact the RFSOQ Coordinator within three (3) business days after the Notification of 
Candidate Harvester ineligibility letter is faxed to the Candidate Harvester.  The debriefing must be 
held within three (3) business days of the Candidate Harvester’s request. 
 
Discussion will be limited to a critique of the requesting Candidate Harvester’s SOQ.   Comparisons 
between SOQs or evaluations of the other SOQs will not be allowed.  Debriefing conferences may 
be conducted in person or on the telephone and will be scheduled for a maximum of one hour.  
 
5.11 Challenges to the Denial of Harvester Eligibility: 
a. The department shall consider appeals by a potential bidder challenging eligibility to bid on a 
harvesting contract. A potential bidder that believes they have been improperly denied eligibility to 
bid on a harvesting contract may file a written appeal with the department.  The appeal must state 
facts about the appellant’s qualifications and arguments specific to the request for qualifications 
solicitation process, the evaluation of a request for qualifications, or the selection process for the list 
of eligible bidders. 
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b. The DNR Region Manager, for the region in which the harvesting contract will be executed, 
must receive the appeal in writing no later than 20 days prior to the harvesting contract auction from 
which the appellant has been excluded from bidding.     
 
The Region Manager shall issue a written decision within 10 days of receipt of the appeal and cite 
reasons for approving or disapproving the appeal.  
 
c. If the appellant is not satisfied with the decision of the Region Manager, the appellant may 
further appeal to the department Lands Steward, within 5 business days from the issuance of the 
Region Manager’s written decision.  The Lands Steward shall consider all information provided and 
issue a final decision in writing, citing reasons to approve or disapprove the appellant’s appeal, prior 
to the date of the harvesting contract auction. 
 
 

SECTION 6 RFSOQ EXHIBITS 
 
Exhibit A Estimated Project Schedule 
 
Exhibit B Draft Harvesting Services Contract 
 
Exhibit C Road Plan 
 
Exhibit D Timber Sale Map 
 
Exhibit E Statement of Qualification (SOQ) Form 
 
Exhibit F Checklist of SOQ Requirements 
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CHECKLIST OF SOQ REQUIREMENTS  
 
 
_____ Statement of Qualifications (SOQ) included all required sections:  Letter of Submittal, 

attachments. 
 
_____ Letter of Submittal and SOQ signed by a person authorized to legally obligate the 

Candidate Harvester, including therein all the requirements stated under Letter of 
Submittal of the RFSOQ. 

 
_____ Four copies of the SOQ were submitted. 
 
_____ SOQ submitted on or before 4:30 p.m. on February 10, 2006 
 
_____ Candidate Harvester has a minimum of 10 years experience in timber harvest and 

forest road construction.    
 
_____ Candidate Harvester is licensed to do business in the state of Washington. 
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DRAFT 1/11/06 
STATE OF WASHINGTON 

DEPARTMENT OF NATURAL RESOURCES 
 

HARVESTING SERVICES CONTRACT 
 

AGREEMENT NO. 30-077950 
 

SALE NAME: Chattawood FI 
 

THE STATE OF WASHINGTON DEPARTMENT OF NATURAL 
RESOURCES, HEREINAFTER ACTING SOLELY, IN ITS PROPRIETARY 
CAPACITY, STATE, AND [Contractor Name here], CONTRACTOR, AGREE AS 
FOLLOWS: 

 
 
Section G: General Terms 
 
G-001 Definitions:  The following definitions apply throughout this contract.   

 
Contract Administrator:  Region Manager’s designee who is responsible for assuring 
that the contractual obligations of the Purchaser and Contractor are met. 
 
Contractor:  State-selected harvester who will perform all activities required by the 
Harvesting Services Contract, including but not limited to timber harvesting, road 
construction services, debris removal and piling, delivery of or delivering logs for 
weighing and/or scaling, and hauling of forest products under the direction of the State, 
as landowner, for the purpose of delivering logs to the Purchasers of the timber sales 
Sorts.  
 
Delivery:  Occurs when logs meeting the sorting specifications arrive at the Purchasers 
destination, as described in the contract. 
 
Harvesting:  A general term, referring to the Contractor’s various obligations under the 
Harvesting Services Contract. 
 
Harvesting Services Contract:  Contract between the Contractor and the State, which 
sets forth the procedures and obligations of the Contractor for completing the 
harvesting of timber, and the delivery of various log sorts to the State’s purchasers, and 
the payment obligations of the State, The Harvesting Services Contract will include a 
Road Plan for any road construction or reconstruction, where applicable.  
 
Log Sale and Purchase Contract:  Purchase Agreement between the State and 
Purchaser(s) of particular log sorts from the timber sale. 
 
Purchaser:  The company or individual that has entered a Log Sale Contract with the 
State for individual log sorts from the timber sale area.  The Contractor must deliver the 
designated log sorts to this company or individual.  Contractor will likely be delivering 
different log sorts to different purchasers under the Harvesting Services Contract.    
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Road Construction Services:  Includes building new and maintaining existing forest 
roads and associated work that may be optional or required as described in the Road 
Plan. 
 
State:  The Washington State Department of Natural Resources, landowner and seller of 
logs from the timber sale area.  The State is represented by the Region Manager as 
designated on the contract signature page.  Contractual obligations to the State are 
enforced by the Region Manager or the designated Contract Administrator. 
  

G-015 Harvest Area and Location     
 
The harvest area consists of approximately 530 net acres located on part(s) of 
Section(s) 16 and 20, Township 28 North, Range 43 North, W.M. and Section 16, 
Township 30, Range 41 North, W.M., Stevens County as shown on the attached timber 
sale map. 
 

G-021 Inspection By Contractor      
 
Contractor hereby warrants to the State that they have had an opportunity to fully 
inspect the sale area and the forest products to be harvested.  Contractor further 
warrants to the State that they enter this contract based solely upon their own judgment 
of the harvest and road work, and condition of the forest products, formed after their 
own examination and inspection of both the timber sale area and the forest products to 
be harvested.  Contractor also warrants to the State that they enter this contract without 
any reliance upon the volume estimates, acreage estimates, appraisals, pre-bid 
documentation, or any other representations by the State. 
 

G-022 Sorting Specifications 
 
Contractor is responsible for sorting logs to the specifications listed below and hauling 
to the appropriate designated locations. Contractor is responsible for determining the 
highest value of each tree felled and the highest value destination of each log 
manufactured.  The State’s Contract Administrator will provide direction and guidance 
to Contractor with respect to highest value.   
 
All merchantable logs, except poles, produced and sold under this contract will be 
manufactured by Contractor to suitable lengths for meeting the Purchaser’s sorts and 
preferred log lengths for all sorts, with a minimum length of 12 feet, unless otherwise 
directed by the contract administrator.   
 
Contractor shall deliver log sorts to the Purchaser(s) location that meet the following 
quoted specifications:  

 
Agreement 

no. 
Sort 

# 
Species 

Diameter 
Scaling 

Rule 
Preferred Log 

Length Destination 

30-077951 1 Ponderosa pine 
6”+ dib (saw) 

weight  To be determined  6/20/06 

30-077952 2 Douglas fir, 
western larch, 
lodgepole pine 
4”-7” dib (hew) 

weight  To be determined  6/20/06 

30-077953 
 
 
 
 

3 
 
 
 
 
 
   

Douglas fir, 
western larch 
8+dib (saw) 

weight  
 
 
 

To be determined  6/20/06 
 

 

# not 
available 

4 Douglas fir, 
western larch, 
lodgepole pine 
4”+dib (utility) 

weight  To be determined  6/20/06 
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 “WS” means that west side scaling rules apply; “ES” means that east side scaling rules 
apply.    Minimum trim is six inches per scaling segment for east side scaling rules and 
ten inches per scaling segment for west side scaling rules.  
 
Logs delivered by Contractor that do not meet the receiving Purchaser’s log sort and 
merchantability requirements as described above that have been pre-approved for 
delivery by the Contract Administrator shall not be considered mis-sorts. 

 
G-024 Manufacturing Standards 

 
Contractor will manufacture and deliver peeler and saw logs with the following 
minimum specifications: 
 
a. Sweep will be limited to within the bole of the log as measured using a tape 

stretched between the centers of each end of the log. 
b. Logs in the peeler sorts shall be chuckable with no more than a 2 inch diameter area 

of rot within a 5 inch diameter circle located at the center of either end of the log. 
c. Limbs and knots shall be cut flush, with no more than 15 percent of a log having 

limbs or knots over 2 inches in diameter extending more than 2 inches above the 
surface of the log. 

d. East of the crest of the Cascade Mountains, ponderosa pine will not be 
manufactured into merchantable saw logs if blue stain is present. 

 
G-027 Log Delivery Schedule and Conditions     

 
a. Contractor shall deliver logs to Purchaser’s designated delivery location per G-022 

clause.  If a log delivery location is changed during this contract, the Contract 
Administrator shall notify the Contractor.  Once notified, the Contractor shall 
deliver logs to the new location. 
 

b. The Contractor may deliver logs to the Purchaser’s delivery location during the 
Purchaser’s working hours, or at least between the hours of 8:00 a.m. and 5:00 p.m., 
Monday through Friday, except, scheduled closures and legal holidays for the 
contract term as described in clause G-032, unless permission to do otherwise is 
agreed upon by the State. 
 

c. The Contractor agrees to deliver said logs on conventional or self-loading logging 
trucks, properly and legally loaded, bound, branded, and ticketed.  Logs in loads 
shall not be double-ended unless approved in writing by the Contract Administrator.  
It is understood and agreed that the Purchaser incurs no obligation to accept 
improperly or illegally loaded trucks in its facility.  Any truck so loaded may be 
directed to vacate the yard and shall remain the responsibility of the Contractor to 
make the load conform to legal requirements for hauling. 
 

d. If a receiving Purchaser plans a scheduled closure, the Contract Administrator shall 
notify the Contractor at least 24 hours before the scheduled closure.  Depending on 
the length of the scheduled closure or delays in log delivery, the Contract 
Administrator will decide in the best interest of the State on the disposition of the 
affected log sort(s) or any alternate delivery schedule or location. 

 
e. Contractor log delivery to a Purchaser location may be limited to no more than ten 

(10) truck deliveries of any one sort per day, provided the Contract Administrator 
notifies the Contractor at least 48 hours prior to the time this truck delivery limit is 
established. A truck delivery is all the wood hauled including sorts on super trucks, 
mule trains and pups brought to the delivery point by a single truck.  If for any 
reason a Purchaser refuses more than ten (10) truck deliveries per day, Contractor 
shall notify the State’s Contract Administrator.   

 
G-032 Contract Term and Expiration Date   

 
To ensure the timely completion of activities under this contract, the State shall 
determine the starting date. The State shall notify the Contractor no later than fourteen 
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(14) days prior to the anticipated starting date.  All activities are to occur from the 
starting date of 7/7/06 to the “Expiration Date” of 12/30/06 
  
All obligations of the Contractor for this contract shall be discharged not later than the 
“Expiration Date”, unless the expiration date is adjusted as provided in this contract.  
The Contractor shall not have any right to enter the sale area for harvesting purposes 
after the expiration date. 
 

 
 
G-033 Contract Curtailment of Operations  

 
The Contractor shall provide the State with five days advance written notice to the 
Contract Administrator of its intent to commence or cease any and all operations under 
this contact.  The commencement or cessation of operations must be approved by the 
Contract Administrator. Failure to comply will be considered a breach.  
 

G-041 Contract Term Adjustment   
 
A Contract Term Adjustment may be considered and based on actual time lost through 
unforeseeable causes beyond the control and without fault or negligence of the 
Contractor, including, but not restricted to, acts of the State, closures by government 
regulatory agencies, mill closures, fires, vandals, and unusually severe weather 
conditions, provided that the Contractor shall, within seven (7) calendar days of the 
initiation of such delay, notify the State, in writing, of the cause of delay, upon which 
notification the State shall ascertain the facts and extent of the delay and notify the 
Contractor in writing within a reasonable time of its decision regarding contract 
adjustment. 
 

G-054 Contract Termination  
 
The State may terminate this contract in whole or in part by giving fifteen (15) days 
written notice to the Contractor when it is in the best interests of the State.  If this 
contract is so terminated, the State shall only be liable to make payments to the 
Contractor for the sum of the estimated expenditures for road construction, felling, 
bucking, yarding and decking products so processed but not removed from the sale area 
due to termination action.  Contractor may not seek any other damages from the State 
for termination of this harvesting agreement.  
 

G-061 Exclusion of Warranties 
 
The following specific matters ARE NOT WARRANTED, and are EXCLUDED from 
this transaction: 
 
a. The CONDITION of the site or forest products.  Any descriptions of the site or 

forest products in the notice of sale, other pre-contractual documents, or the 
Harvesting Services Contract are provided solely for administrative and 
identification purposes.   

 
b. The ACREAGE contained within any sale area.  Any acreage descriptions 

appearing in the notice of sale, other pre-contractual documents, or the Harvesting 
Services Contract are estimates only, provided solely for administrative and 
identification purposes. 

 
c. The VOLUME, WEIGHT, QUALITY, or GRADE of the forest products to be 

harvested.  The descriptions of the forest products to be harvested are estimates 
only, made solely for administrative and identification purposes. 

 
d. The CORRECTNESS OF ANY SOIL OR SURFACE CONDITIONS, PRE-SALE 

CONSTRUCTION APPRAISALS, INVESTIGATIONS, AND ALL OTHER PRE-
BID DOCUMENTS PREPARED BY OR FOR THE STATE.  These documents 
have been prepared for informational purposes, but the information contained 
therein is not warranted.  Contractors must make their own assessments of the site.   
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e. THAT THE SALE AREA IS FREE FROM THREATENED OR ENDANGERED 

SPECIES or their habitat.  The State is not responsible for any interference with 
forestry operations that result from the presence of any threatened or endangered 
species, or the presence of their habitat, within the sale area. 

 
f. THAT THE FORESTRY OPERATIONS to be performed under this contract 

WILL BE FREE FROM REGULATORY ACTIONS by governmental agencies.  
The State is not responsible for actions to enforce regulatory laws, such as the 
Washington Forest Practices Act (chapter 76.09 RCW), taken by the Department of 
Natural Resources or any other agency that may affect the operability of this timber 
sale. 

 
g. Items contained in any other documents prepared for or by the State. 
 
 

G-067   Governmental Regulatory Actions   
 
a. Regulatory Risk 
 

Except as provided in this clause, Contractor assumes all risks associated with 
governmental regulatory actions, including actions taken pursuant to the Forest 
Practices Act, Ch. 76.09 RCW, the Endangered Species Act, 16 U.S.C 1531-1544 
and any Habitat Conservation Plan between the Department of Natural Resources 
and the U.S. Fish and Wildlife Service or any other agency now in place and as may 
be amended, or hereafter created, that may affect the operability of the timber sale. 
 

b. Increased Costs 
 
Contractor shall be responsible for any increased operational costs arising from any 
applicable foreign or domestic governmental regulation or order that does not cause 
contract performance to become commercially impracticable or that does not 
substantially frustrate the purpose of the contract.  If impracticability or frustration 
results from Contractor’s failure to comply with this contract or from Contractor’s 
acts or omissions, Contractor shall remain responsible for fulfilling contract 
obligations notwithstanding the impracticability or frustration. 

 
G-068   Operational Permits  

 
Contractor is responsible for obtaining any permits not already obtained by the State 
that relate to Contractor’s operation.  Forest Practice Application and Hydraulic Project 
Approval permits obtained by the State shall be transferred to Contractor.  Contractor is 
responsible for all permits, amendments and renewals. 
 

G-070 Limitation on Damage 
 
In the event of a breach of any provision of this contract by the State, the exclusive 
remedy available to the Contractor will be limited to a return of the Performance 
Security, and payment for improvements and other services rendered by the Contractor, 
which were required by the Harvesting Services Contract.  The State shall not be liable 
for any damages, whether direct, incidental, or consequential.  
 
 

G-092 Harvest Area Boundary Adjustment  
 
The State may make adjustments in the harvest area boundaries, or may mark timber 
outside such boundaries. The cumulative changes to the sale area during the term of the 
contract shall not exceed more than five (5) percent of the original sale area.  Such 
adjustments or marking will be accomplished by the Contract Administrator.  The 
Contractor must remove and deliver all material so designated, prior to the expiration 
date of the contract.  All contract services within such boundary adjustments or so 
marked shall be paid for at contract rates.  
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G-111 Title  
 
All rights, title, and interest in and to any timber shall belong to the State until 
delivered, at which time the appropriate Purchaser assumes title.  
 

G-120 Responsibility for Work     
 
All work, equipment, personnel, and materials necessary to perform the Harvesting 
Services Contract shall be the responsibility of Contractor.   
 

G-121 Exceptions 
 
Exceptions to Contractor's responsibility in clause G-120 shall be limited exclusively to 
the circumstances described in this clause.  These exceptions shall not apply where 
damages occur due to Contractor's failure to take reasonable precautions or to exercise 
sound forest engineering and construction practices. 
 
The State shall bear the cost to repair any existing roadway or section of required road 
completed to the point that an authorization to haul has been issued where such damage 
was not caused by Contractor, its employees, agents, or invitees, including independent 
contractors.  Contractor shall accomplish repairs promptly as required by the State at 
the rates set forth in the equipment rate schedule on file at the Region office or 
Engineering Division in Olympia.  The State may elect to accomplish repairs by means 
of State provided resources.   
 
Nothing contained in clauses G-120 (Responsibility for Work) and G-130 (Exceptions) 
shall be construed as relieving Contractor of responsibility for, or damage resulting 
from, Contractor's operations or negligence, nor shall Contractor be relieved from full 
responsibility for making good any defective work or materials. 
 

G-123 Operating Authority 
 
The State has arranged for the Contractor to have full and free license and authority to 
enter upon said lands with his agents and employees and do all things necessary, within 
the limitations herein set forth, in harvesting said timber as described in this contract.  
 

G-124 Contractor Not an Employee of State  
 
Contractor and his or her employees or agents performing under this contract are not 
employees of the Purchaser(s) or State. The Contractor will not hold itself out as nor 
claim to be an officer or employee of the Purchaser(s) or State by reason hereof, nor 
will the Contractor make any claim or right, privilege or benefits which would accrue to 
an employee under chapter 41.06 RCW or Chapter 28B.16 RCW. 
 

G-125 State Expectations Regarding Contractor Disputes with Subcontractors or Material 
Providers 
 
Should Contractor require subcontractors or material providers in order to complete 
their obligations, and should Contractor and its subcontractors or materials providers 
develop disputes regarding their completion of obligations under this contract, 
Contractor shall resolve any such disputes in a timely and efficient manner that does 
not involve or adversely affect either the State or its Purchasers.   
 

G-141 Indemnity 
 
To the fullest extent permitted by law, Contractor shall indemnify, defend and hold 
harmless State, agencies of State and all officials, agents and employees of State, from 
and against all claims arising out of or resulting from the performance of the contract.  
"Claim" as used in this contract means any financial loss, claim, suit, action, damage, or 
expense, including but not limited to attorneys' fees, attributable for bodily injury, 
sickness, disease or death, or injury to or destruction of tangible property including loss 
of use resulting therefrom.  Contractors' obligations to indemnify, defend, and hold 
harmless includes any claim by Contractors' agents, employees, representatives, or any 
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subcontractor or its employees.  Contractor expressly agrees to indemnify, defend, and 
hold harmless State for any claim arising out of or incident to Contractors' or any 
subcontractors' performance or failure to perform the contract.  Contractors' obligation 
to indemnify, defend, and hold harmless State shall not be eliminated or reduced by any 
actual or alleged concurrent negligence of State or its agents, agencies, employees and 
officials.  Contractor waives its immunity under Title 51 RCW to the extent it is 
required to indemnify, defend and hold harmless State and its agencies, officials, agents 
or employees. 
 
In addition to any other remedy authorized by law, the State may retain as much of the 
performance security, or any money or credits due Contractor necessary to assure 
indemnification. 
 

G-150 Insurance        
 
Contractor shall, at its cost and expense, buy and maintain insurance of the types and 
amounts listed below.  Failure to buy and maintain the required insurance may result in 
a breach and/or termination of the contract at State's option.  State may also suspend 
Contractor operations until required insurance has been secured. 
 
Companies admitted to do business within the State of Washington and have a rating of 
A-, Class VII or better in the most recently published edition of Best’s Reports should 
issue all insurance and surety bonds.  Any exception shall be reviewed and approved by 
the department's risk manager before the insurance coverage is accepted.  If an insurer 
is not admitted, all insurance policies and procedures for issuing the insurance policies 
must comply with Chapter 48.15 RCW and 284-15 WAC. 
 
The State of Washington, Department of Natural Resources Northeast region office 
shall be provided written notice before cancellation or non-renewal of any insurance 
referred to therein, in accord with the following specifications: 
 
1. Insurers subject to Chapter 48.18 RCW (admitted and regulated by the Insurance 

Commissioner): The insurer shall give the State 45 days advance notice of 
cancellation or non-renewal.  If cancellation is due to non-payment of premium, the 
State shall be given 10 days advance notice of cancellation. 

 
2. Insurers subject to Chapter 48.15 RCW (surplus lines): The State shall be given 20 

days advance notice of cancellation.  If cancellation is due to non-payment of 
premium, the State shall be given 10 days advance notice of cancellation. 

  
Before starting work, Contractor shall furnish State with a certificate(s) of insurance, 
executed by a duly authorized representative of each insurer, showing compliance with 
the insurance requirements specified in the contract.  The Contractor shall obtain 
insurance coverage prior to operations commencing and continually maintain it in full 
force until all contract obligations have been satisfied or an operating release has been 
signed by the State. 
 
Contractor shall include all subcontractors as insured under all required insurance 
policies, or shall furnish separate certificates of insurance and endorsements for each 
subcontractor.  Subcontractor(s) must comply fully with all insurance requirements 
stated herein.  Failure of subcontractor(s) to comply with insurance requirements does 
not limit Contractor’s liability or responsibility. 
 
The State of Washington, Department of Natural Resources, its elected and appointed 
officials, agents and employees shall be named as an additional insured on all general 
liability, excess, umbrella, and property insurance policies. 
 
All insurance provided in compliance with this contract shall be primary as to any other 
insurance or self-insurance programs afforded to or maintained by State.  Contractor 
waives all rights against State for recovery of damages to the extent these damages are 
covered by general liability or umbrella insurance maintained pursuant to this contract. 
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If Contractor is self-insured, evidence of its status as a self-insured entity shall be 
provided to State.  If requested by State, Contractor must describe its financial 
condition and the self-insured funding mechanism. 
 
By requiring insurance herein, State does not represent that coverage and limits will be 
adequate to protect Contractor and such coverage and limits shall not limit Contractor 's 
liability under the indemnities and reimbursements granted to State in this contract. 
 
The limits of insurance, which may be increased as deemed necessary by State, shall 
not be less than as follows: 
 
Commercial General Liability (CGL) Insurance.  Contractor shall maintain general 
liability (CGL) insurance, and, if necessary, commercial umbrella insurance with a 
limit of not less than $1,000,000 per each occurrence.  If such CGL insurance contains 
aggregate limits, the General Aggregate limit shall be at least twice the "each 
occurrence" limit.  CGL insurance shall have products-completed operations aggregate 
limit of at least two times the "each occurrence" limit. 
 
CGL insurance shall be written on Insurance Services Office (ISO) occurrence form 
CG 00 01 (or a substitute form providing equivalent coverage).  All insurance shall 
cover liability arising out of premises, operations, independent contractors, products 
completed operations, personal injury and advertising injury, and liability assumed 
under an insured contract (including the tort liability of another party assumed in a 
business contract), and contain separation of insured (cross liability) condition.   
 
Employer's Liability "Stop Gap" Insurance.  Contractor shall buy employers liability 
insurance, and, if necessary, commercial umbrella liability insurance with limits not 
less than $1,000,000 each accident for bodily injury by accident or $1,000,000 each 
employee for bodily injury by disease.  
 
Workers' Compensation Coverage.  Contractor shall comply with all State of 
Washington workers' compensation statutes and regulations.  Workers' compensation 
coverage shall be provided for all employees of Contractor and employees of any 
subcontractor or sub-subcontractor.  Coverage shall include bodily injury (including 
death) by accident or disease, which exists out of or in connection with the performance 
of this contract.  Except as prohibited by law, Contractor waives all rights of 
subrogation against State for recovery of damages to the extent they are covered by 
workers' compensation, employer's liability, commercial general liability, or 
commercial umbrella liability insurance. 
 
If Contractor, contractor, subcontractor or sub-subcontractor fails to comply with all 
State of Washington workers' compensation statutes and regulations and State incurs 
fines or is required by law to provide benefits to or obtain coverage for such employees, 
Contractor shall indemnify State.  Indemnity shall include all fines, payment of benefits 
to Contractor or contractor(s) or subcontractor employees, or their heirs or legal 
representatives, and the cost of effecting coverage on behalf of such employees.  
 
Business Auto Policy (BAP).  Contractor shall maintain business auto liability and, if 
necessary, commercial umbrella liability insurance with a limit not less than $1,000,000 
per accident.  Such insurance shall cover liability arising out of "Any Auto".  Business 
auto coverage shall be written on ISO form CA 00 01, or substitute liability form 
providing equivalent coverage.  If necessary the policy shall be endorsed to provide 
contractual liability coverage and cover a "covered pollution cost or expense" as 
provided in the 1990 or later editions of CA 00 01.  Contractor waives all rights against 
State for the recovery of damages to the extent they are covered by business auto 
liability or commercial umbrella liability insurance 
                        

G-161 Agents  
 
The State's rights and duties will be exercised by the Region Manager.  The Region 
Manager will notify Contractor in writing who is responsible for administering the 
contract.  The Region Manager has sole authority to waive, modify, or amend the terms 
of this contract in the manner prescribed in clause G-180.  No agent, employee, or 
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representative of the State has any authority to bind the State to any affirmation, 
representation, or warranty concerning the forest products harvested beyond the terms 
of this contract. 
 
Contractor is required to have a person on site during all operations who is authorized 
to receive instructions and notices from the State.  Contractor shall inform the State in 
writing who is authorized to receive instructions and notices from the State, and any 
limits to this person's authority. 
 

 
G-170 Assignment and Delegation    

 
Contractor shall assign no rights or interest in this contract without prior written 
permission of the State.  Any attempted assignment shall be void and ineffective for all 
purposes unless made in conformity with this paragraph.  Contractor may perform any 
duty through a delegate, but Contractor is not thereby relieved of any duty to perform 
or any liability.  Any assignee or delegate shall be bound by the terms of the contract in 
the same manner as Contractor. 
 

G-180 Modifications  
 
Waivers, modifications, or amendments of the terms of this contract must be in writing 
signed by Contractor and the State to become effective.
 

G-181 Contract Modification for Protection of Resources and Improvements 
 
The Harvesting Services contract may be unilaterally terminated or modified by the 
State upon determination that the Contractor’s operations would cause serious damage 
to resources or improvements, or would be significantly inconsistent with State land 
management plans 
 
In the event of contract modification under this section and through no fault of 
Contractor operations, the Contractor shall be reimbursed for any additional operations 
required, provided that any work or extra protection shall be subject to prior approval of 
the State. 
 

G-190 Contract Complete      
 
This contract is the final expression of the Parties' agreement.  There are no 
understandings, agreements, or representations, expressed or implied, which are not 
specified in this contract. 
 

G-201 Notices 
 
Notices required to be given by the State under the following clauses shall be in writing 
and shall be delivered to the Contractor’s authorized agent or sent by certified mail to 
the Contractor’s post office address, so that their receipt may be acknowledged by 
Contractor. 
 
 G-032 Commencement Date 
 G-092 Harvest Area Boundary Adjustment 
 G-181 Contract Modification for Protection of Resources and Improvements 
 G-211 Violation of Contract 
 G-221 State Suspends Operation 
 D-015 Delivered Mis-sorted Logs and Penalties 
 D-016 Damages for Delivered Mis-manufactured Logs 
 
All other notices required to be given under this contract shall be in writing and 
delivered to the authorized agent or mailed to the party’s post office address. Contractor 
agrees to notify the State of any change of address. 
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G-205 Prevention of Damage and Consequences of Contractor-Caused Damage   
 
The Contractor agrees to exercise due care and caution at all times to avoid damage to 
all special resources including environmentally sensitive areas, research, demonstration, 
and cultural objects or areas.  Additionally, the Contractor agrees to protect all 
improvements on State property affected by the work of this contract including, but not 
limited to, roads, culverts, bridges, ditches, fences, utility lines, and buildings.   
 
If damages occur due to the Contractor’s operations, the Contractor shall be responsible 
for damage or restoration costs, or other compensation measures as described in this 
contract.  State may deduct damage or restoration costs from payments to the 
Contractor.  This clause shall not relieve the Contractor from other applicable civil or 
criminal remedies provided by law. 
 

G-211 Violation of Contract  
 
a. If Contractor violates any provision of this contract, the Contract Administrator, by 

written notice, may suspend those operations in violation.  If the violation is capable 
of being remedied, the Contractor has fifteen (15) days after receipt of suspension 
notice to remedy the violation.  If the violation cannot be remedied or Contractor 
fails to remedy the violation within fifteen (15) days after receipt of a suspension 
notice, the State may terminate the rights of the Contractor and collect liquidated 
damages under this contract associated with the breach.  In the event of such a 
contract termination, the State may demand all or part of the Contractor’s surety in 
order to satisfy the State’s damages.

   
b. The State has the right to remedy a breach if Contractor is unable, as determined by 

the State, to remedy the breach, or if the Contractor has not remedied the breach 
within 15 days of a suspension notice.  Any expense incurred by the State in 
remedying Contractor’s breach may be charged to Contractor, or State may deduct 
such expenses from payments to the Contractor. 

 
c. If the contract expires without the Contractor having performed all their duties 

under this contract, Contractor’s rights and obligations to harvest, deliver forest 
products, and perform any additional contract-related requirements are terminated. 
Thus, Contractor cannot remedy any breach once this contract expires.  This 
provision shall not relieve Contractor of any financial obligations and unresolved 
contractual agreements, including payment to sub-contractors for work performed 
under this contract. 

 
G-221 State Suspends Operations   

 
The Contract Administrator may suspend any operation of Contractor under this 
contract when the State is suffering, or there is reasonable expectation the State will 
suffer environmental, monetary or other damage if the operation is allowed to continue. 
 
Contractor shall be in breach of this contract if the operation continues after the 
suspension notice or if the operation resumes prior to approval and notice from the 
Contract Administrator. 
 
Contractor may request a modification of suspension within seven (7) calendar days of 
the start of suspension through the dispute resolution process. If this process results in a 
finding that the suspension exceeded the time reasonably necessary to stop or prevent 
damage to the State, Contractor may request a contract term adjustment based on the 
number of excess days of suspension. 
 

G-230 Trespass and Unauthorized Activity  
 
Any cutting, removal, or damage of forest products by Contractor, its employees, 
agents, or invitees, including independent contractors, in a manner inconsistent with the 
terms of this contract or State law, is unauthorized.  Such activity may subject 
Contractor to liability for triple the value of said forest products under RCW 79.02.320 
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or RCW 79.02.300 and may result in prosecution under RCW 79.02.330 or other 
applicable statutes. 
 

G-250 Compliance with All Laws  
 
Contractor shall comply with all applicable statutes, regulations and laws, including, 
but not limited to, all Department of Labor and Industry laws, and Contractor shall 
submit documentation from Washington State Departments of Labor and Industries and 
Revenue that all obligations concerning worker compensation and safety will be met.   
 

 
 
G-241 Dispute Resolution   

 
The following procedures apply in the event of a dispute regarding interpretation or 
administration of this contract and the parties agree that these procedures must be 
followed before a lawsuit can be initiated. 
 
a. In the event of a dispute, Contractor must make a written request to the Region 

Manager for resolution prior to seeking other relief. 
 
b. The Region Manager will issue a written decision on Contractor’s request within 

five business days. 
 
c. Within five business days of receipt of the Region Manager's decision, the 

contractor may make a written request for resolution to the State Lands Steward of 
the Department of Natural Resources. 

 
d. Unless otherwise agreed, the State Lands Steward will hold a conference within 15 

calendar days of the receipt of Contractor’s request for review of the Region 
Manager's written decision.  Contractor and the Region Manager will have an 
opportunity to present their positions.  The State Lands Steward will issue a 
decision within a reasonable time of being presented with both Parties' positions. 

 
G-260 Venue        

 
The laws of the State of Washington shall govern this contract.  In the event of a 
lawsuit involving this contract, venue shall be proper only in Thurston County Superior 
Court. 
 

G-270 Equipment Left on State Land  
 
All equipment owned or in the possession of Contractor, its employees, agents, or 
invitees, including independent contractors, shall be removed from the sale area and 
other State land by the termination date of this contract.  Equipment remaining 
unclaimed on State land 30 days after the expiration of the contract period is subject to 
disposition as provided by law.  Contractor shall pay to the State all costs of moving, 
storing, and disposing of such equipment.  The State shall not be responsible for any 
damages to or loss of the equipment or damage caused by the moving, storing or 
disposal of the equipment.
 

G-280 Operating Release  
 
An operating release is a written document, signed by the State and the Contractor, 
indicating that the Contractor has been relieved of certain rights or responsibilities with 
regard to the entire or a portion of the timber sales contract.  Contractor and State may 
agree to an operating release for this sale, or portion of this sale, prior to the contract 
expiration, when all contract requirements pertaining to the release area have been 
satisfactorily completed.  Upon issuance of a release, Contractor’s right to cut and 
remove forest products on the released area will terminate.
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G-310 Road Use   
 
The Contractor is authorized to use the following State roads, and roads for which the 
State has acquired easements and road use permits; E304116N, E304116H, E304116J, 
E304116K, E304116O, E304116E, E304116G, E304116M, E304116L and E284316E, 
E284316F, E284316G, E284316H, E284316J, E284316O, E284316P, E284316Q, 
E284416R and E284320E, E284320F, E284320G, and E284329E.  The State may 
authorize in writing the use of other roads subject to fees, restrictions, and prior rights. 
  

G-330 Pre-work Conference      
 
Contractor shall arrange with the Contract Administrator to review this contract and to 
examine the sale area before beginning any operations.  A plan of operations shall be 
developed and agreed upon by the Contract Administrator and Contractor before 
beginning any operations.  To the extent that the plan of operations is inconsistent with 
the contract, the terms of the contract shall prevail.  State's acceptance and approval of 
Contractor’s plan of operations shall not be construed as any statement or warranty that 
the plan of operations is adequate for Contractor's purposes or complies with applicable 
laws. 
 

G-340 Surveys and Markers Preservation  
 
Any legal land subdivision survey corners and witness objects are to be preserved. If 
such are destroyed or disturbed, the Contractor shall, at the Contractor’s own expense, 
re-establish them through a licensed land surveyor in accordance with U.S. General 
Land Office standards. Corners and/or witness objects that must be disturbed or 
destroyed in the process of road construction or logging shall be adequately referenced 
and/or replaced in accordance with RCW 58.24.040(8).  Such references must be 
approved by the Contract Administrator prior to removal of said corners and/or witness 
objects.   
 

G-370   Blocking Roads  
 
Contractor shall not block any Road(s) related to this proposal, unless authority is 
granted in writing by the Contract Administrator.  
 

G-430   Open Fires    
 
The Contractor its employees or its subcontractors shall not set or allow to be set any 
open fire at any time of the year without first obtaining permission in writing from the 
Contract Administrator. 
 

Section P: Payments and Securities 
 
P-026 Payment For Harvesting and Hauling Services 

 
The State shall pay Contractor for harvesting and hauling services at the following 
rates:  
 
Payment for Harvesting Stump to Truck: $ Bid Rate/ton for merchantable sorts and 
$8.00 per ton for utility sorts. 
 
Payment Rates for Hauling:  Haul rates will be determined using the following formula: 
 
Payment  =  Base Rate  +  Mileage Rate 
 

Base Rate  =  $2.10 per ton 
Mileage Rate  =  ($0.13 per ton per C mile) + ($0.11 per ton per A mile)  

            2 “C” Miles will be paid for this Contract. 
 
Travel distances and road classification miles to each log sort destination will be 
determined by the State and represents the one-way travel distance from the sale area to 
the purchaser’s delivery point. 
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Prior approval by the State is required for payment of any additional transportation 
charges, including round trip tolls, incurred by Contractor. 
 
The state shall approve all haul routes and determine travel distances prior to contractor 
delivery of logs to specified destinations.  
 
The Contractor is responsible for billing the State for harvesting and hauling services 
performed using load data collected by State approved third party scaling organizations 
and reported by the State designated Log and Load Reporting Service.  The billing 
statement shall include itemized accounts and summaries of harvesting tonnage and 
hauling mileage charges in a format approved by the State.  The billing schedule shall 
be the 1st and the 15th of each month with payment due by State within fourteen (14) 
days.  Reporting periods end on the 14th and the end of each month.  
  
No certificate given or payment made shall be evidence of the satisfactory performance 
of the Contract, either wholly or in part, against the claim of the State to the contrary, 
and no payment shall be construed to be an acceptance of any defective work, which 
may before or afterwards appear. 
  
 

P-027 Payment For Road Construction 
 
The State shall pay Contractor for roadwork completed at the following rates:  
 
Road or Structure Stations $/Station 
E284316E (0+00 - 29+42) 29.42 $15.00 
E284316E (29+42 - 
56+24) 26.82 $35.00 
E284316F (0+00 - 1+84) 1.84 $35.00 
E284316G (0+00 - 16+35) 16.35 $35.00 
E284316H (0+00 - 33+73) 33.73 $35.00 
E284316J (0+00 - 9+49) 9.49 $35.00 
E284316K (0+00 - 13+97) 13.97 $35.00 
E284316O (0+00 - 5+95) 5.95 $35.00 
E284316P (0+00 - 6+73) 6.73 $35.00 
E284316Q (0+00 - 5+23) 5.23 $35.00 
E284320E (0+00 - 9+01) 9.01 $100.00 
E284320F (0+00 - 5+54) 5.54 $35.00 
E284320F (5+54 - 9+70) 4.16 $100.00 
E284320G (0+00 - 13+27) 13.27 $35.00 
E284329E (0+00 - 29+05) 29.05 $35.00 
E284329E (0+80 Gate)  $2,190.00 
E304116E (0+00 - 11+12) 11.12 $100.00 
E304116G (0+00 - 15+38) 15.38 $100.00 
E304116H (0+00 - 42+06) 42.06 $15.00 
E304116H (0+50 Gate)  $175.00 
E304116H (41+13 Gate)  $175.00 
E304116J (0+00 - 12+42) 12.42 $35.00 
E304116K (0+00 -  
10+60) 10.6 $35.00 
E304116N (0+00 - 15+38) 15.38 $15.00 
E304116O (0+00 - 7.25) 7.25 $35.00 
MOBILIZATION  $1,460.00 
 
   

TOTAL 
COST $16,208.30   

 
One station of road construction is 100 feet. All materials, equipment time, labor, and 
equipment mobilization costs are included in the total price.  
 
Upon completion of road construction, the Contractor shall submit a report identifying 
the road(s), and the number of stations which have been completed to the Contract 
Administrator.  Once the Contract Administrator has approved the roadwork in writing, 
the Contractor is responsible for billing the State for road construction services 
performed.  The billing statement shall include an itemized account of the road(s), the 
number of stations and which stations have been completed.  The Contractor 
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Administrator will verify that road construction described on the billing statement is 
complete prior to State making payment to Contractor.  The billing schedule shall be 
the 1st and the 15th of each month with payment due by State within fourteen (14) days.  
Reporting periods end on the 14th and the end of each month.  
  
No certificate given or payment made shall be evidence of the satisfactory performance 
of the Contract, either wholly or in part, against the claim of the State to the contrary, 
and no payment shall be construed to be an acceptance of any defective work, which 
may before or afterwards appear. 
  

P-091 Performance Security  
 
As a guarantee of the performance of the provisions of this contract, including all 
damages accrued to the State by reasons of the operations under this contract and 
Contractor’s failure to perform, the Contractor agrees to deliver herewith one or more 
State approved performance securities (cash, savings account assignment, certificate of 
deposit assignment, irrevocable standby letter of credit, or a Miller Act bond) for 
$[Performance Security Amount here]; however, at least 50% must be in a form other 
than a bond, unless otherwise agreed to by the State.  The performance security held by 
the State shall guarantee the performance of all obligations of the Contractor under the 
Harvesting Services Contract.  In addition, said security may be used by the State to 
satisfy any claims or liens made by Contractor’s subcontractors, material providers, or 
other individuals against the State or its Purchasers, which arise from this Harvesting 
Services Contract.   
 
If at any time the State decides that this security has become unsatisfactory, the 
Contractor agrees to suspend operations and, within fifteen (15) days of notification, to 
replace the security with one acceptable to the State.  The State may also require 
increases to the existing performance security at any time. 
 

P-100 Performance Security Reduction   
 
The State may reduce the performance security if it determines that adequate security 
exists for any remaining obligations of Contractor.  Prior to any reduction of the 
performance security amount, the Contractor shall make a written reduction request that 
explains why the Contractor believes the additional security is unnecessary.  No 
reduction will be allowed by the State unless such reduction can be made while fully 
protecting the State’s interests.   
 

 
Section L: Log Definitions and Accountability 
 
L-010 Merchantable Forest Products        

 
Merchantable forest products are logs or parts of logs as defined by the requirements 
for the lowest sawmill grade of the standard log scaling rules applicable to this contract.  
Logs or parts of logs not meeting merchantable forest products minimum requirements 
are considered utility logs.  Logs that do not meet minimum utility specifications are 
considered cull logs.  
 
Non-merchantable logs are logs not meeting the minimum merchantability 
requirements of the scaling rules as designated for this harvesting contract. 
 

L-013    Log Sorts Delivered to Incorrect Destination   
  
  Each Purchaser has only agreed to purchase the log sort (s) described in the G-022 

clause.  In the event a load of logs from a sort not meeting the log sort is mis-delivered 
to Purchaser, Purchaser may reject the load.  If Purchaser receives a mis-delivered load, 
Contractor shall notify the State within 24 hours.  The Contractor will maintain 
responsibility for proper disposition and delivery of such load of logs. 
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L-060 Log Load Tickets 
 
Contractor shall complete and use load tickets as directed by the Contract 
Administrator and, if required, use other identification as directed by the State to ensure 
accounting of forest products removed from the sale area.  A load ticket must be fixed, 
as designated by the Contract Administrator, to each truck and trailer load prior to 
leaving the landing. 
 
Contractor shall account for all load tickets issued by the Contract Administrator.  The 
State may treat load tickets not accounted for as lost forest products.  All costs 
associated with computing the billings for lost loads shall be borne by Contractor. 
 

L-110 State Approval of Log Scaling and Weighing Locations  
 
Measurement and weighing facilities required by this contract must be approved by the 
State. Forest products sold shall be scaled, measured, or counted by a State approved 
third party log scaling organization.   
 
Prior to logs being hauled, the Contract Administrator must authorize in writing the use 
of State approved measurement and weighing facilities that are at or en route to final 
destinations. Logs from this sale shall be measured and weighed at facilities, which are 
currently approved for use by the State and are currently authorized for this sale. The 
State reserves the right to verify load volume and weights with State contractors or 
employees, State scalers and equipment at the State's own expense. The State reserves 
the right to revoke the authorization of previously approved measurement locations.  
 

L-114 State Approval of Haul Route 
 
The Contractor shall file with the Contract Administrator and Contract Administrator 
shall approve a map showing the haul route, which unscaled and unweighed logs will 
travel from the harvest area to the weighing/scaling location and approved destinations. 
The Contractor must notify Contract Administrator within 24 hours of any deviation 
from the haul route. The route of haul may be changed by prior agreement of the State 
and the Contractor.  The Contract administrator must be notified by the Contractor of 
any overnight stays of an unscaled or unweighed load of logs. 
 
 

Section H: Harvesting Operations 
 
H-012 Leave Tree Damage Definition   

 
Leave tree damage exists when one or more of the following criteria are satisfied as a 
result of Purchaser's operation: 
 
a. A leave tree has one or more scars on its trunk exposing the cambium layer, which 

in total exceeds 144 square inches. 
 
b. A leave tree’s top is broken or the live crown ratio is reduced below 30 percent. 
 
c. A leave tree has more than 1/3 of the circumference of its root system injured such 

that the cambium layer is exposed. 
 
Excessive leave tree damage is established when more than 5 percent of the leave trees 
in a setting are damaged (see clause D-040). The Contract Administrator will identify 
the damaged trees. 
 

H-014 Skid Trail Damage  
 
A skid trail is defined as an area that is used to skid logs for more than three passes by 
any equipment. 
 
a. Skid trail will not exceed 14 feet in width, including rub trees. 
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b. Skid trails shall not cover more than 5% percent of the total acreage on each unit. 
 
c. Skid trails will be pre-approved by the Contract Administrator. 
 
d. Except for rub trees, skid trails shall be felled and yarded prior to falling adjacent 

timber. 
 
e. Excessive skid trail damage is not permitted. Skid trail damage is considered 

excessive when more than 10% percent of active trail has ruts greater than 4 inches 
in depth. 

 
f. Skid trails will be water barred at the time of completion of yarding, if required by 

the Contract Administrator. 
 
g. Rub trees along the skid trail will be left standing until all the timber tributary to the 

skid trail has been removed.  
 
h. Contractor shall not deviate from the requirements set forth in this clause without 

prior written approval from the contract administrator. 
 
Violation of any part of this clause will be cause to revoke the Contractor’s rights to 
harvest and to enter the sale area. 
 

H-030 Timber Falling       
 
Trees shall be felled and logs shall be bucked to obtain the greatest practicable 
utilization of merchantable forest products. 
 

H-035 Fall Trees Into Sale Area    
 
Trees shall be felled into the sale area unless otherwise approved by the Contract 
Administrator. 
 

H-053 Branding and Painting  
The State shall provide a State of Washington registered log brand. Contractor must 
brand and paint all logs removed from the harvest area in a manner that meets the 
requirements of WAC 240-15-030(2)(a)(i).  All logs removed from the harvest area 
designated as export restricted shall also be painted in a manner that meets the 
requirements of WAC 240-15-030(2)(a)(ii). 
Both ends of all saw logs must be marked with a minimum diameter spot of durable red 
paint, prior to removal and any log end 10 inches and greater in diameter must be 
hammer branded with a legible log brand. 
Hew and Pulp logs are exempt from full marking requirements. Instead, they require a 
minimum of 25 percent of the logs on each end of the load to be painted and a 
minimum of 3 legible log brands to be applied on each load end. 
 

H-110 Stump Height  
 
Trees shall be cut as close to the ground as practicable.  Stump height shall not exceed 
12 inches in height measured on the uphill side, or 2 inches above the root collar, 
whichever is higher. 
 

H-121 Harvesting Equipment and Methods 
 
Forest products harvested under this contract shall be removed using rubber and/or 
tracked type equipment, unless the authorized use of other methods or equipment is 
granted in writing by the State. 
 

H-140 Special Harvest Requirements    
 
Purchaser shall accomplish the following during the harvest operations:   
 
Pile all slash that accumulates within 200 feet of State highway 398, N. Deer Lake, 
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Grouse Ck., Perry, Owens and Denison-Chattaroy Roads. Piles will be dirt free and no 
piles smaller than 15’x15’x4’high.  
Contact and work with Power Company to safely Harvest Unit 6, which has both 
overhead power lines and a gas line with in the boundaries. 
 
Permission to do otherwise must be granted in writing by the Contract Administrator. 
 

H-151 Required Removal of Forest Products 
 
Contractor shall remove from the sale area and present for scaling all merchantable 
forest products that scale at least 10 board feet net volume and are at least 12 feet in 
length from the large end to a 4-inch scaling diameter, unless directed otherwise by the 
Contract Administrator. 
 
The State may treat failure to remove forest products left in the sale area that meet the 
above specifications as a breach of this contract.  The Contractor shall be responsible 
for forest products not removed.  At the State's option, the State or a third party scaling 
organization may scale forest products, for volume, that meet the above specifications 
and are left in the sale area.  State may deduct the value of forest products not removed 
from payments to the Contractor for harvesting services rendered.  All costs associated 
with scaling and computing the billing for forest products left in the sale area will be 
borne by Contractor. 
  

H-161 Excessive Timber Breakage 
 
The Contractor shall be responsible for felling and yarding timber in a manner that shall 
minimize breakage and maintain stump heights within contract specifications, unless 
permission to do otherwise is agreed to by the Contract Administrator.   
 
The State may treat excessive timber breakage, as determined by the Contract 
Administrator as a breach of this contract.  At the State's option, the State or a third 
party scaling organization may scale forest products, for volume.  State may deduct the 
value of forest products damaged through excessive breakage from payments to the 
Contractor for harvesting services rendered.  All costs associated with scaling and 
computing the billing for forest products damaged through excessive breakage will be 
borne by Contractor. 
 

H-190 Completion of Settings 
 
Operations begun on any setting of the sale area shall be completed before any 
operation begins on subsequent settings unless authorized in writing by the Contract 
Administrator. 
 

H-230 Tops and Limbs Outside the Sale Boundary  
 

Tops and limbs outside the sale boundary as a result of Contractor's operation shall be 
removed concurrently with the yarding operation unless otherwise directed by the 
Contract Administrator. 

 
H-240 Lop & Scatter   

The tops of all felled trees in all units shall be lopped and slash scattered away from 
leave trees. 

 
H-260 Fall Leaners    

Non-merchantable trees that have been pushed over in falling or skidding operations 
shall be felled. 
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Section C: Construction and Maintenance 
 
C-040   Road Plan    

 
Road construction and associated work provisions of the road plan for the Chattawood 
FI Timber Sale, dated 10/10/05, are hereby made a part of this contract.  The 
Department may make modifications to the Road Plan made necessary by unforeseen 
conditions.  Any modifications that create additional work for the Contractor shall be 
paid in accordance with the rates set forth in the equipment rate schedule on file at the 
Region office or Engineering Division in Olympia.  
 

C-051 Maintenance and Repair   
 
Contractor shall perform maintenance and repair on all roads to prevent damage to the 
subgrade, to maintain proper drainage and to keep the road surface smooth and 
crowned. The roads shall meet the original construction or reconstruction specifications 
at contract termination.  
 

C-081 Landing Location Approval   
 
Landing locations shall be marked by the Contractor and approved by the Contract 
Administrator prior to construction.   
 

C-090 Landing Location  
 
Landings shall be built at least 75’ off  any State or County Road(s). 
  

C-130 Dust Abatement  
 
Contractor shall abate the dust on the E284316E. 
 
 

Section S: Site Preparation and Protection 
 
S-010 Fire Hazardous Conditions 

 
Contractor agrees to use its best efforts to minimize the risk of fire. 
 

S-020 Extreme Hazard Abatement  
 
Contractor shall provide a written Extreme Hazard Abatement plan that meets the 
requirements of WAC 332-24 prior to the beginning of logging operations.  The plan 
must be acceptable to the Contract Administrator.  The plan will identify how 
Contractor will accomplish abatement.  Contractor shall also provide, and keep current, 
a written timetable for completion of all specified work in the plan.  The Contract 
Administrator's acceptance and approval of Contractor's hazard abatement plan shall 
not be construed as any statement or warranty that the hazard abatement plan is 
adequate for Contractor’s purposes or complies with applicable laws. 
 

S-030 Landing Debris Clean Up  
 
Landing debris shall be disposed of in a manner approved in writing by the Contract 
Administrator. 
 

S-050 Cessation of Operations for Low Humidity 
 
During the “closed season” when the humidity is 12% percent or lower on the sale area, 
all operations must cease unless prior authority to continue is granted in writing by the 
State. 
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S-060 Pump Truck or Pump Trailer 
 
The Contractor shall provide a fully functional pump truck or pump trailer equipped to 
meet the specifications of WAC 332-24-005 and WAC 332-24-405 during the “closed 
season” or as extended by the State and shall provide trained personnel to operate this 
equipment on the sale area during all operating periods. 
 

S-070 Water Supply  
 
Purchaser shall provide, during the "closed season", a water supply with a minimum 
capacity of 750 gallons for rapid filling of pump trucks or trailers at a location 
designated by the Contract Administrator. 
 

S-130 Refuse Disposal 
    
a. Solid and Hazardous Waste Regulatory Compliance. 

Contractor shall meet applicable local, state, and federal solid and hazardous waste 
laws and regulations concerning the handling and disposal of hazardous materials 
and hazardous and solid waste, including, but not limited to, Chapters 70.93, 70.95, 
and 70.105 RCW and Resource Conservation and Recovery Act of 1976 (RCRA) 
42 USC Section 6901, et seq. 

 
b. Waste Disposal. 
 No hazardous or solid waste shall be disposed of by abandonment, burial, or 

burning on state land.  All wastes, including petroleum stained soil on landings or 
other areas shall be removed from state land and be disposed of at a permitted solid 
or hazardous waste disposal facility. 

 
c. Hazardous Materials Spill Prevention. 
 All operations shall be conducted in such a manner as to prevent the discharge of 

hazardous materials, including petroleum products, into water or air or onto ground. 
 
 Fuel tanks and other containers of hazardous materials shall be managed to prevent 

any drips, leaks or larger spills.  Equipment seals, pressure lines, and other potential 
leak sources shall be maintained in good working condition to eliminate oil, 
hydraulic fluid, and other leaks. 

 
 Equipment maintenance activities, such as oil changes, shall be undertaken so that 

no oil or other hazardous materials reach the ground.  Filters, batteries, and other 
equipment waste shall be deposited in barrels or otherwise temporarily stored to 
prevent the leaking of oil, acid, or other hazardous liquids onto the ground. 

 
d. Spill Reporting. 
 The Contractor shall take immediate action to contain and control all spills. 
 

Any spill that may be a threat to human health or the environment shall be reported 
immediately to the Department of Ecology and the Contract Administrator.  Other 
spills shall be reported to the Contract Administrator. 

 
S-140 Fence Repair  

 
Contractor shall immediately repair all fence damage resulting from operations on this 
sale to an equal or better condition than existed at the time of sale. 
 

Section D: Damages  
 
D-011 Liquidated Damages      

 
The following clauses in the DAMAGES section of this contract provide for the State’s 
payments to the Contractor to be reduced for certain breaches of the terms of this 
contract.  These offsets are agreed to as liquidated damages for the Contractor’s breach, 
and are not penalties.  They are reasonable estimates of anticipated harm to the State 
caused by the Contractor's breach.  The State and Contractor agree to these liquidated 
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damages provisions with the understanding of the difficulty of proving loss and the 
inconvenience or infeasibility of obtaining an adequate remedy.  These liquidated 
damages provisions provide greater certainty for the Contractor by allowing the 
Contractor to better assess its responsibilities under the contract. 
 

D-015 Damages for Delivered Mis-sorted Logs    
 
Logs delivered by Contractor that do not meet the receiving Purchaser’s log sort and 
merchantable specifications as described in clause G-022, where species are mixed, or 
are over 1" out of tolerance of scaling diameter, and logs not meeting the minimum 
merchantability requirements as designated for this contract, are considered mis-sorts.  
 
Mis-sorted log volume will be considered on a per load basis.  When mis-sorts amount 
to more than 5% of a load’s total volume, as determined by a third party scaling 
organization, the State is harmed and an adjustment to the Contractor’s harvesting 
payment shall be made.  For the improper delivery of mis-sorted logs, the State shall 
reduce the harvesting payment by $100.00 for each load delivered which contained 
mis-sorted volume in excess of 5%, as documented by third party scaling ticket. 
 

D-016 Damages for Delivered Mis-manufactured Logs    
 
Logs delivered by Contractor that do not meet the receiving Purchaser’s preferred log 
length specifications as described in clause G-022, and logs not meeting minimum log 
quality specifications for sweep, peeler sorts, untrimmed limbs and knots, and blue 
stain as described in the G-024 clause are considered mis-manufactured logs.   
 
Mis-manufactured log volume will be considered on a per load basis.  When mis-
manufactured logs amount to more than 5% of a loads total volume, as determined by a 
third party scaling organization, the State is harmed and an adjustment to the harvesting 
payment shall be made.   For the delivery of mis-manufactured logs, the State shall 
reduce the harvesting payment due to the Contractor by an amount of $100.00 for each 
load delivered which has been determined to contain mis-manufactured volume in 
excess of 5% as documented by third party scaling ticket.  

 
D-023 Damages for Failure to Remove Forest Products   

 
The Contractor’s failure to remove all of the forest products specified prior to the 
expiration of the contract operating authority results in substantial injury to the State. 
The value of the forest products sold at the time of breach is not readily ascertainable. 
The Contractor’s failure to perform disrupts the State's management plans in the project 
area, the actual cost of which is difficult to assess. A re-offering of the contract involves 
additional time and expense and is not an adequate remedy. Therefore, the Contractor 
agrees to accept a reduction of the amount due for harvesting services from the State in 
the amount calculated according to the following guidelines: 
 
a. Full stumpage value will be assessed for felled trees, individual or scattered 

standing trees, or clumps of standing trees less than three acres in size, plus all costs 
associated with scaling and computing the stumpage value of the forest products 
left. 

 
b. 35% of full stumpage value will be assessed for clumps of standing trees greater 

than three acres in size, plus all costs associated with scaling and computing the 
stumpage value of the forest products left. 

 
The stumpage value of forest products left shall be determined by the State or a third 
party scaling organization utilizing whatever method(s) best suited for accurate volume 
and acreage measurement as determined by the State. 
 
 

D-024 Damages for Excessive Timber Breakage   
 
Excessive breakage of timber results in substantial injury to the State. The value of the 
forest products sold at the time of breach is not readily ascertainable.  Therefore, the 
Contractor agrees to accept a reduction of the amount due for harvesting services from 
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the State at an amount calculated according to the following: 
 

The value for excessive timber breakage will be determined at a rate, which 
reflects the log sort price that the Purchasers would have paid for unbroken logs 
minus the cost of delivery, plus all costs associated with scaling and computing 
the stumpage value of the forest products excessively broken. 

 
The stumpage value of forest products excessively broken shall be determined by the 
State or a third party scaling organization utilizing whatever method(s) best suited for 
accurate volume measurement as determined by the State. 
 

D-034 Inadequate Log Accountability 
 
Removal of forest products from the sale area without adequate branding and/or valid 
load tickets attached to the load, weighing or scaling forest products in a location other 
than the facilities authorized for use for this sale, and failing to deliver load ticket to the 
weighing/scaling official all result in substantial injury to the State.  The potential loss 
from not having proper branding, ticketing, weighing locations and accountability is not 
readily ascertainable.  These contractual breaches result in a loss of load and 
weighting/scaling data the potential for the removal of forest products for which the 
State receives no payment, and cause increases in the State's administration costs 
associated with this contract.  The actual costs of these breaches are difficult to assess. 
 
For these reasons, Contractor’s payments for harvesting under this contract will be 
reduced in the following amounts, as liquidated damages, to compensate the State for 
these breaches:  a sum of $100.00 each time a load of logs does not have branding as 
required in the contract, $250.00 each time a load of logs does not have a load ticket as 
required by the contract, $250.00 each time a load ticket has not been filled out as 
required by the plan of operations, $250.00 each time a load is weighed at a facility not 
approved as required by the contract, and $250.00 each time load and weight scale data 
is not presented to the weighing/scaling official.  
 

D-040 Timber- Payment for Excessive Leave Tree Damage  
 
Contractor shall exercise due care and caution at all times to avoid damaging residual 
timber.  When Contractor operations exceed the damage limits set forth in this contract, 
the trees damaged results in substantial injury to the State. The value of the damaged 
leave trees at the time of the breach is not readily ascertainable. Therefore, Contractor 
agrees to pay the State as liquidated damages at the rate of $500 per tree for all 
damaged trees in the setting. 
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IN WITNESS WHEREOF, the Parties hereto have entered into this contract.  The State 
agrees to pay for and the Contractor agrees to provide timber harvesting, road 
construction, weighing and/or scaling, and hauling services as specified under the terms 
of this Harvesting Services Contract.   

 
 

 STATE OF WASHINGTON 
 DEPARTMENT OF NATURAL RESOURCES 
 
_________________________ ___________________________ 
[Contractor Name here] [Region Manager Name here] 
Contractor [Region Name here] Regional Manager 
 
Date:      Date:       
  
Address: 
[Contractor Address here] 
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CORPORATE ACKNOWLEDGEMENT 
 
STATE OF  _____________) 

 ) 
COUNTY OF  _____________) 
 
On this _____________ day of _______________________, 20___, before me personally 
appeared ________________________________________________ 
__________________________________________________ to me known to be the 
____________________________________________________________ of the corporation 
that executed the within and foregoing instrument and acknowledged said instrument to be the 
free and voluntary act and deed of the corporation, for the uses and purposes therein mentioned, 
and on oath stated that (he/she was) (they were) authorized to execute said instrument and that 
the seal affixed is the corporate seal of said corporation. 
 
 
IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal the day and 
year first above written. 
 
 

______________________________  
Notary Public in and for the State of 
 
______________________________  
 
My appointment expires __________ 
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CHATTAWOOD FI 

 
SHEDULE ‘A’ 

 
 

 
 
General Harvest Instructions 
 
1. Cut to harvest boundaries flagged with pink ribbon and tagged with white “Timber Harvest 
Boundary” and pink flashers. 
 
2. Remove all trees capable of yielding a 12’ log to a 4" dib top, not designated for retention by 
prescription. See details below. 
 
3. Cut all trees infected with dwarf mistletoe and beetle infested pine. Leave the healthiest most 
vigorous trees available, with good form and crown ratios. 
 
4. Retain the two largest trees per acre for the State Legacy Tree Program. Meet Forest Practice 
rules on (2) snags per acre and (2) recruitment trees per acre. Leave 50 % of all ponderosa pine 
over 22 inches DBH. 
 
 
Total net acres: 150 acres 
 
Unit 1
Unit 1 covers 37 net acres.   
Prescription is: Retain at least 35 to 50 trees per acre, accomplishing a 20 x 25 foot spacing. Of 
the retained trees, at least 25 trees per acre must be over 10” DBH. Species preference is 
Ponderosa pine, western larch, Douglas fir and lodgepole pine. 
Leave the healthiest most vigorous trees available, with good form and crown ratios. 
 
 
Units 2,3,4,5 
These units cover 160 net acres. 
Prescription is: Of the trees 8 inch DBH and larger, remove all trees marked with red paint, leave 
all trees marked in Blue paint. Trees less than 8” dbh will be spaced to 20 x 25 foot spacing. 
Species preference is Ponderosa pine, western larch, Douglas fir and lodgepole pine. The desired 
stand will vary from 18 to 25 foot spacing. 
 
 
Unit 6 
Unit 6 covers 253 net acres. 
Prescription is: Retain at least 25 to 35 trees per acre, accomplishing a 25 x35 foot spacing. Of 
the retained trees, at least 25 trees per acre must be over 10” DBH. Species preference is 
Ponderosa pine, western larch, Douglas fir and lodgepole pine. 
Leave the healthiest most vigorous trees available, with good form and crown ratios. 
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 STATE OF WASHINGTON 
 DEPARTMENT OF NATURAL RESOURCES 
  
 
 ROAD PLAN
 
AGREEMENT NUMBER: 30-077950 
 
SALE NAME:  Chattawood  ROAD PLAN DATE:  October 10, 2005 
 
 
 SCOPE OF PROJECT 
 
This project includes, but is not limited to construction including; clearing; grubbing; right-of-
way debris disposal; excavation and/or embankment to subgrade, acquisition and installation of 
drainage structures, drilling and blasting of rock in the course of right-of-way construction may 
be encountered. 
 

 
DEFINITIONS 

 
Construction
Where in the terms of this contract the activity of building a new right of way and road over 
ground that has not had a previously established road, or is a relocation that is at least a full right 
of way width from an existing road. 
 
Reconstruction
Where in the terms of this contract the activity of right of way development and road building in a 
location that lies completely or partially within the right of way of an existing road and which 
activity is required or recommended to improve upon the pre-existing conditions.  Reconstruction 
includes activities that would be classified as a Class II, Class III or Class IV Special Forest 
Practice. 
 
Pre-haul Maintenance
Where in the terms of this contract the activity of right of way development and road building in a 
location that lies completely or partially within the right of way of an existing road and which 
activity is required or recommended to improve upon the pre-existing conditions.    Pre-haul 
maintenance includes activities that would be classified as a Class 1 Forest Practice. 
 
Maintenance 
Where the pre-existing conditions of an existing road were acceptable to the State prior to this 
contract, and the repair and/or replacement of materials, components or structures become 
necessary as result of deterioration by use or inordinate damage during the terms of this contract. 
 
Designated Skid Trail 
Where the State has marked a preferred location for the forwarding of valuable materials to an 
established road or landing, and which alternatives to the designated location require approval 
from the Contract Administrator. 
 
Abandonment 
Where in the terms of this contract the activity of blocking, controlling the erosion and water 
movement within natural drainages, removing all drainage structures, and removing unstable fill 
slopes that have delivery potential.  This activity may include but is not limited to obliteration of 
road prisms, haying and revegetation of exposed soils, and scattering of natural debris. 
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 SECTION 1 - GENERAL CLAUSES 
 
1.1 Clauses in this plan apply to all construction and/or reconstruction, including landings 

unless otherwise noted. 
 
1.2 Construction, reconstruction, pre-haul maintenance, deactivation and abandonment of the 

following road/s are required.  All road/s shall be constructed on the State's location, and 
in accordance with this Road Plan. 

 
Road   Length   Type 

 E284316E  29.42 stations  Pre-Haul Maintenance 
 E284316E  26.82 stations  Reconstruction 
 E284316F  1.84 stations  Reconstruction 
 E284316G  16.35 stations  Reconstruction 
 E284316H  33.73 stations  Reconstruction 
 E284316J  9.49 stations  Reconstruction 
 E284316K  13.97 stations  Reconstruction 
 E284316O  5.95 stations  Reconstruction 
 E284316P  6.73 stations  Reconstruction 
 E284316Q  5.23 stations  Pre-Haul Maintenance 
 E284320E  9.01 stations  Reconstruction 
 E284320F  5.54 stations  Reconstruction 
 E284320F  4.16 stations  Deactivation 
 E284320G  13.27 stations  Reconstruction 
 E284329E  29.05 stations  Reconstruction 
 E304116E  11.12 stations  Reconstruction 
 E304116G  15.38 stations  Reconstruction 
 E304116H  42.06 stations  Pre-Haul Maintenance 
 E304116J  12.42 stations  Reconstruction 
 E304116K  10.6 stations  Reconstruction 
 E304116N  15.38 stations  Pre-Haul Maintenance 
 E304116O  7.25 stations  Reconstruction 
  
1.3 This sale also includes, but is not limited to reconstruction including; 
 

ROAD  STATIONS  REQUIREMENTS 
 E284316E 29+42 – 56+24 Brush right-of-way, reshape road surface. 
 E284316F 0+00 – 1+84  Brush right-of-way, reshape road surface. 
 E284316G 0+00 – 16+35  Brush right-of-way, reshape road surface. 
 E284316H 0+00 – 33+73  Brush right-of-way, reshape road surface. 
 E284316J 0+00 – 9+49  Brush right-of-way, reshape road surface. 
 E284316K 0+00 – 13+97  Brush right-of-way, reshape road surface. 
 E284316O 0+00 – 5+95  Brush right-of-way, reshape road surface. 
 E284316P 0+00 – 6+73  Brush right-of-way, reshape road surface. 
 E284320E 0+00 – 9+01  Brush right-of-way, reshape road surface. 
 E284320F 0+00 – 5+54  Brush right-of-way, reshape road surface. 
 E284320G 0+00 – 13+27  Brush right-of-way, reshape road surface. 
 E284329E 0+00 – 29+05  Brush right-of-way, reshape road surface, block road  
      at 29+05. 
 E304116E 0+00 – 11+12  Brush right-of-way, turnpike, reshape road surface. 
 E304116G 0+00 – 15+38  Brush right-of-way, turnpike, reshape road surface. 
 E304116J 0+00 – 12+42  Brush right-of-way, reshape road surface. 
 E304116K 0+00 – 10+60  Brush right-of-way, reshape road surface. 
 E304116O 0+00 – 7+25  Brush right-of-way, reshape road surface. 
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1.4 This sale also includes, but is not limited to pre-haul maintenance including; 
 

ROAD  STATIONS  REQUIREMENTS 
E284316E 0+00 – 29+42  Reshape road surface. 
E284316Q 0+00 – 5+23  Reshape road surface.  

 E304116H 0+00 – 42+06  Reshape road surface. 
 E304116N 0+00 – 15+38  Reshape road surface, install driveable dips. 
 
1.5 If the Purchaser desires a road location or design change, a revised Road Plan shall be 

submitted to the State for consideration. 
 
1.6 On this plan, quantities are minimum acceptable values.  Additional quantities required by 

the State because of hidden conditions, or the Purchaser's choice of construction season or 
techniques shall be at the Purchaser's expense.  Hidden conditions include, but are not 
limited to, solid subsurface rock, subsurface springs or saturated ground, and/or unstable 
soil conditions. 

 
1.7 Purchaser shall not use roads constructed or reconstructed under this Road Plan for 

hauling, other than timber cut on the right-of-way, without written approval from the 
Contract Administrator. 

 
1.8 Roads shall be constructed using track mounted hydraulic or cable excavators unless 

otherwise authorized, in writing, by the Contract Administrator. 
 
1.9 Pioneering shall not extend past construction that will be completed during the current 

construction season.  Drainage shall be provided on all uncompleted construction, as 
approved in writing by the Contract Administrator. 

 
Clearing and grubbing shall be completed prior to starting excavation and embankment. 

 
Culvert placement in live streams shall precede embankment where culverts are to be 
placed along natural ground slopes.  Temporary diversion culverts shall be provided when 
designed culverts are elevated above natural ground within embankments. 

 
Culverts shall be installed in completed subgrade as construction progresses. 

 
Subgrade, ditches and culvert installation shall be completed and are subject to written 
approval by the Contract Administrator prior to the application of rock, or final subgrade 
compaction. 
 

1.10 Construction restrictions apply to this contract.  All construction and transportation of 
heavy equipment and/or trucks is prohibited between and including the following dates, 
except as may be authorized, in writing, by the Contract Administrator. 

 
February 1    to    May 15 

 
1.11 Designated Skid Trails are included as part of this project.  The intended uses of 

Designated Skid Trails are for transferring merchantable materials to/from/between 
landings and roads with log skidding equipment.  The grades and location are not 
considered by the State to be suitable for truck traffic.  Designated Skid Trails are 
considered, as part of this contract, to be single lane with one direction of traffic at a time, 
unless the Contract Administrator approves alternate traffic and width plans in writing. 

 
1.12 Landings are required to be constructed.  The relocation of landings in the vicinity of 

those designated, and the use of additional landings in this project shall be subject to 
written approval from the Contract Administrator.  Landings shall be sloped sufficiently to 
provide controlled drainage, without ponding or concentration of sediments into streams. 
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1.13 Maintenance on all road/s used, constructed or reconstructed under this Road Plan shall be 

performed in accordance with the Forest Access Road Maintenance Specifications. 
 

Rutting of finished road surfaces shall not exceed 4 inches in depth.  In the event that 
surface or base stability problems may persist, the purchaser/contractor will be required to 
cease operations, or perform corrective maintenance and/or repairs, subject to 
specifications within this contract, and the written approval of the Contract Administrator. 

 
1.14 Snowplowing shall not be permitted unless authorized, in writing, by the Contract  

Administrator. 
 
1.15 Gate installations required as part of this contract shall be installed within 30 days of the 

commencement of road construction operations.  Gates shall be kept closed and locked 
between the passage of trucks and service vehicles, except by permission from the 
Contract Administrator. 

 
 
 SECTION 2 - CLEARING 
 
2.1 Fell all vegetative material larger than 6 inches d.b.h., or over 20 feet high between the 

marked right of way boundaries, and within waste and/or debris areas.  If clearing limits 
are not marked in the field, clearing limits are as specified on the Typical Section Sheet. 

 
2.2 Deck all merchantable right-of-way timber.  The decks shall be parallel to the road 

centerline, and within the cleared right-of-way.  The decks shall be free of dirt, limbs and 
other debris, and removable by standard log loading equipment from the completed 
roadbed. 

 
2.3 Brushing shall be done in accordance to the attached Brushing Detail.  Lesser standards     
   may be applied with permission by the Contract Administrator. 
 
 
 SECTION 3 - GRUBBING 
 
3.1 All stumps shall be removed that fall between grubbing limits shown on the Typical 

Section Sheet.  Those with undercut roots shall be removed.  Stumps over 22 inches in 
diameter shall be split.  Stumps over 40 inches in diameter shall be quartered. 

 
3.2 Grubbing Limits are defined as the entire area between the external limits shown on the 

Typical Section Sheet. 
 
3.3 Removal of stumps shall not be required, within the waste and/or debris areas, provided 

that they are cut flush with the ground. 
 
 
 SECTION 4 - DEBRIS DISPOSAL AND REMOVAL 
 
4.1 Right-of-way debris is defined as all nonmerchantable vegetative material larger than one 

cubic foot in volume, within waste area and/or clearing limits as shown on the Typical 
Section Sheet. 

 
4.6 Right-of-way debris shall be scattered outside the right-of-way limits in natural openings. 

 Debris shall not be placed against standing timber.  Where natural openings are 
unavailable or restrictive, alternative debris disposal methods shall be subject to the 
written approval of the Contract Administrator. 

 



 
 6 

 
 SECTION 5 - EXCAVATION 
 
5.1 Unless controlled by construction stakes or specific design sheets herein, road/s shall be 

constructed in accordance with dimensions shown on the Typical Section Sheet. 
 

Excavation and embankment slopes shall be constructed to a uniform line, and left rough 
for easier vegetation. 

 
Organic material shall be excluded from road prism embankments. 

 
Road pioneering operations shall not undercut the final slope, deposit excavated material 
outside the clearing limits, or restrict drainage. 

 
5.2 Purchaser or road construction contractor shall not bury merchantable material. 
 
5.3 The construction of road grade and alignment shall conform to the State's marked location. 

 The reconstruction of existing road grades shall conform to the original location except as 
directed by the contract administrator.  Grade and alignment shall have smooth continuity, 
without abrupt changes in direction. 

 
Construction limitations are as follows: 

 
Favorable Grade  Adverse Grade  Minimum Curve Radius 

 
18%    12%    60 feet 

 
Changes in road grade shall not exceed 7%, except as required in this clause. 

 
Adverse grades on curves shall not exceed 10 percent of the curve radius. 

 
    Favorable grades through switchbacks shall not exceed 12%. 
 

Transition grades entering and leaving switchbacks shall not exceed a 5% grade change. 
 

The switchback is defined as, the curved segment of road, between a beginning and end of 
the same curve, where the change of traffic travel direction is greater than 90 degrees. 

 
Transition grades required to meet switchback grade limitations, shall be constructed on 
the tangents preceding and departing from the switchbacks. 

 
5.5 Curve widening shall be added to the inside of curves as follows: 
 

2 feet extra   80 to 100 foot radius curves 
4 feet extra   60 to 80 foot radius curves 
 

5.7 Roads shall be built to the dimensions shown on the Typical Section Sheet. 
 
5.8 Except as construction staked or designed, excavation slopes shall be constructed no 

steeper than shown on the following table: 
 

Material Type     Excavation Slope Ratio 
 

Common Earth (on side slopes to 55%)    1:1 
Common Earth (55% to 70% side slopes)  3/4:1 
Common Earth (on slopes over 70%)   1/2:1 
Fractured or loose rock    1/2:1 
Hardpan or solid rock     1/4:1 
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5.9 Excavation and embankment slopes shall be constructed to a uniform line and left rough 

for easier re-vegetation.  
 
5.10 Except as construction staked or designed, each embankment side shall be widened as 

follows: 
 

Height at Centerline   Subgrade Widening 
 

Less than 6 feet    2 feet 
6 feet and over     4 feet 

 
5.11 Except as construction staked or designed, embankment slopes shall be constructed no 

steeper than shown on the following table: 
 

Material Type     Embankment Slope Ratio 
 

Common earth and rounded gravel     1-1/2:1 
  Angular rock        1-1/4:1 

Sandy soils                            2:1 
 
5.12 All embankment and waste material shall be compacted.  The minimum acceptable 

compaction is achieved by placing embankments in 2 foot or shallower lifts, and routing 
excavation equipment over the entire width of each lift.  Except for areas specifically 
requiring keyed embankment construction, side hill embankments too narrow to 
accommodate excavation equipment may be placed by end dumping or side casting until 
sufficiently wide to support the equipment. 

 
5.14 Except as construction staked or designed, where side slopes exceed 45 percent, full bench 

construction shall be utilized for the entire subgrade width. 
 
5.15 Waste material may be deposited adjacent to the road prism on side slopes up to 55 

percent if the waste material is compacted, free of debris, and more than 50 feet away 
from live streams and/or culvert installations.  On side slopes of 55 percent or more, all 
excavation shall be endhauled or pushed to designated embankment sites, except as 
approved in writing by the Contract Administrator.  All waste embankments shall be 
compacted in horizontal layers not exceeding 2 feet. 

 
5.25 Turnarounds shall be constructed at the following locations/s: 
 

Road      Station 
 E304116G     15+38 
 

Turnarounds shall be no larger than 30 feet long and 30 feet wide.  Location of additional 
turnarounds and/or alternate locations shall be subject to the written approval of the 
Contract Administrator. 

 
 
 SECTION 6 - DRAINAGE 
 
6.1 Finished subgrade and running surfaces shall be sloped as shown on the Typical Section 

Sheet, uniform, firm, rut-free, and shaped to ensure road surface runoff in an even, 
unconcentrated manner.   

 
6.2 Berms shall be removed from shoulders to permit water runoff.  The construction of 

ditchouts will be required where ponding will result from the effects of sidecast debris and 
waste material. 
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6.3 Rolling dips shall be constructed in accordance with the Rolling Dip Detail, at a maximum 

spacing that will produce a vertical drop of no more than 10 feet between constructed dips, 
or between natural drainage paths.  The spacing and number of rolling dips may be 
adjusted by the Contract Administrator. 

 
Rolling dips are constructed by increasing the outslope of the subgrade surface at the 
required locations.  This includes a gradual transition into and out of the rolling dip from 
the subgrade template as specified on the Typical Section Sheet. 

 
Excavated material from rolling dip construction shall not remain on the subgrade surface 
in the form of a berm or waterbar.  Sidecasting of material removed with excavation 
equipment shall be sufficient to form a ditchout to direct surface runoff into, through, and 
away from the rolling dip, so as to not create ponding. 

 
Discharge of water from rolling dips should be directed to reduce sediment movement and 
sideslope erosion.  Direct the discharge into debris concentrations, onto rocky sites, 
preferably onto ridges rather than directly into draws.  Construction location and 
workmanship are subject to the approval of the Contract Administrator. 

 
 
 SECTION 8 - STRUCTURES 
 
8.0 Gate installations required as part of this contract shall be installed within 30 days of the 

commencement of road construction operations.  Gates shall be kept closed and locked 
between the passage of trucks and service vehicles, except by permission from the 
Contract Administrator 

 
8.1 Tubular Metal Gate/s shall be supplied and installed on the following road/s in accordance 

to the Metal Gate Detail.  If fences exist at the site of gate installations, the purchaser shall 
be required to connect the fencing to the posts of the new installation, except by 
permission from the Contract Administrator.  

 
Road     Station 

 E304116H    0+50 
 E304116H    41+13 
 
8.2 Steel Vehicle Gate/s shall be supplied and installed in accordance with the Vehicle Gate 

Detail.  Each post shall be set in a minimum of 2 cu. yards of poured in place concrete. 
 

Road     Station 
 E284329E    0+80 
 
 
 SECTION 9 - ROAD AND LANDING DEACTIVATION 
 
9.0 Road/s and/or landings are required to be deactivated as part of this contract.  The 

purchaser shall; reduce or relocate landing debris, to avoid landing failures and potential 
debris slides; provide for unconcentrated drainage of the road and/or landing surface/s; in 
a manner, that is approved, in writing, by the Contract Administrator. 

 
Purchaser shall stockpile culverts removed, in a location approved by the contract 
administrator. 

 
Road deactivation shall be completed within 30 days after approval to proceed has been 
given by the Contract Administrator. 
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9.1 The following road/s shall be deactivated by the Purchaser. 
 

Road      Stations 
 E284320F     5+55 – 9+70 
 

Road/s shall be deactivated at termination of use. 
 
9.2 Deactivation of the above road/s shall consist of; ripping the surface to a minimum depth 

of 10 inches; scattering readily available slash, debris and large rocks across the road 
prism; constructing non-drivable water bars in conformance with the attached Water Bar 
detail.  Water bars shall be placed at a maximum spacing that will produce a vertical drop 
of no more than 10 feet between water bars or natural drainage paths, and with a 
maximum spacing of 75 feet.  Water bars shall be skewed at least 30 degrees from 
perpendicular to the road centerline on roads in excess of 3 percent grade.  Water bars 
shall be keyed into existing ditches and include ditchouts where necessary to ensure relief 
of water concentrations. 

 
9.3 Road deactivation shall consist of blocking roads with stumps, large boulders, and logging 

debris at the termination of harvesting or as directed by written approval from the Contract 
Administrator.  The locations of Road Blocks are approximate, as depicted on the Road 
Plan Map.  Locations are site dependent and shall be determined in the field by the 
Contract Administrator. 

 
9.4 Existing fences and/or gates shall be reconstructed to meet or exceed the conditions found 

at the commencement of road construction and/or harvesting.  All existing gates shall be 
closed at termination of use. 
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